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SCHEDULE B 
 
 

 
 
Interpretation 

TABLE OF CONDITIONS 
      Current as of June 30, 2022 

 
In this Schedule: 

(a) The phrase “to the satisfaction of” means, where it is used in relation to a document, the Environmental Assessment Certificate Holder (EAC 
Holder) must provide a document, or any amendment to the document, to the reviewing entity referenced in the condition.  That entity may:  reject 
the document, or amendment, and require the EAC Holder to re-submit it; or require the EAC Holder to make changes to the document, or the 
amendment. If no such requirement is communicated to the EAC Holder by the entity, the EAC Holder need not obtain further approval of the 
document although future revisions may be required by the entity to address potential adverse effects. 

 
(b) Columns 3 to 5 (Timing, Application Section/Supporting Documents), in the table below are for convenience of reference only, and do not form a 

part of the set of EAC conditions. 
 

Definitions 
 

Aboriginal Groups the following First Nations which are in closest proximity to the Project Activity Zone and maybe affected by 
the Project: 

• Blueberry River First Nations 
• Dene Tha’ First Nation 
• Doig River First Nation 
• Duncans First Nation 
• Fort Nelson First Nation 
• Halfway River First Nation 
• Horse Lake First Nation 
• McLeod Lake Indian Band 
• Prophet River First Nation 
• Saulteau First Nations 
• West Moberly First Nations 

Best Management Practices or 
Best Practices 

for the purposes of this Environmental Assessment Certificate (EAC) are those technologically and 
economically feasible practices, that are understood by government agencies and relevant qualified 
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environmental professionals and respective associations, in effect at the time a project-related activity is 
undertaken, to avoid or reduce adverse effects. 

Conservation Officer 
 
Construction 

 
 
 

  

a Conservation Officer employed by the BC Conservation Officer Service. 
 
vegetation clearing, earthworks, building, installing, replacing, repairing, altering, maintaining or removing 
works that modifies the land, vegetation and/or natural environment, related to the building of new Project 
components and upgrades to existing infrastructure. 

 
              

            
Contingency Truck Hauling 
 
85th Avenue Contingency Haul 
Route 

 

The use of haul trucks on a contingency basis, as described in this Amendment, to transport till material along 
the 85th Ave Contingency Haul Route to Gate B of the dam site area. 

The contingency truck hauling route along Shaman Industrial Way and Old Fort Road to Gate B of the dam site 
area, as shown in figure 1 of this Amendment. 
 Days 

 
EAC Holder 

calendar days 
 

party or parties identified in the EA Certificate including any successor to the original EA Certificate 

EPC Contractor Engineering, Procurement and Construction Contractor who is a single contractor hired by the EAC Holder. 

Independent Environmental 
Monitor 

a person with professional qualifications, demonstrated experience and knowledge of environmental monitoring 
for construction projects in BC, including experience working in a third party role. An IEM monitors the 
environmental impacts of a project and reports the findings to government.  For this project, the IEM must be 
retained by the EAC Holder at least one month prior to construction and throughout the construction phase. 
The IEM must be approved of by EAO. 
 
 
 

Indigenous nations This term has the same definition as ‘Aboriginal Groups’ in Schedule B of the Certificate. 
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Operation commercial operation date for the Project, when electricity will be commercially generated from the Project, 
and excludes facility testing and lasting for the duration of up to 100 years. 

Pre-construction or 
Prior to Construction 

time period during which detailed design, procurement and pre-construction permitting are undertaken. 

Project Activity Zone area within which the Project components will be found or will occur, but not including existing transportation 
infrastructure that will be used without modification to transport materials or personnel required for the Project. 

Project Footprint maximum physical area disturbed by the Project during any phase. 

Qualified Environmental 
Professional 

applied scientist or technologist who specializes in a relevant applied science or technology including, but not 
limited to:  agrology, forestry, biology, engineering, geomorphology, geology, hydrology, hydrogeology or 
landscape architecture. A qualified professional must be a member in good standing registered with the 
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appropriate professional organization in British Columbia, and acting under that association’s Code of Ethics 
and subject to disciplinary action by that association. He or she must also be someone who, through 
demonstrated suitable education, experience, accreditation and knowledge relevant to the particular matter, may 
be reasonably relied on to provide advice within his or her area of expertise. 

 
Rare Plant Botanist botanist with field identification of common and rare flora, rare plant ecology, habitat preferences and 

autecology with proven experience, preferably in the Peace region of BC, in on-site management of rare plant 
populations. 

 
 
Acronyms 

 
BMP Best Management Practices 
EAC Environmental Assessment Certificate 
EAO BC Environmental Assessment Office 
FLNR BC Ministry of Forests, Lands and Natural Resource Operations 
GHG Greenhouse Gas 
IEM Independent Environmental Monitor 
MOE BC Ministry of Environment 
MOTI BC Ministry of Transportation and Infrastructure 
QEP Qualified Environmental Professional 
RAA Regional Assessment Area 
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No 

 
Condition 

 
Timing 

Application Section 
or Supporting 

Documents 
 AQUATIC ENVIRONMENT   
 Hydrology   

1 The EAC Holder must address potential risks to infrastructure downstream of the Site C dam as far as Peace River, 
Alberta caused by low flows, caused by the Project, during reservoir filling and operation by implementing the 
following measures: 
• The Holder must maintain a minimum release of 390 cubic metres per second from the Site C dam 
• The Holder must estimate downstream flows at minimum, average and maximum rates of reservoir filling in 

order to identify the approach that would minimize impacts on downstream flows and water level conditions. 
• The Holder must work with the Government of Alberta to jointly develop an Adaptive Management Plan to 

manage potential risks to infrastructure downstream of the Site C dam to the Town of Peace River, Alberta 
caused by low water flows during reservoir filling and operation of the Project. For the purposes of the Plan 
infrastructure must include water intakes, ferry crossings and any other activities identified by the Proponent 
and the Government of Alberta. The Plan must include at least the following: 

o Provisions for assessing potential risks to infrastructure caused by low water flows as a result of the 
Project; 

o Provisions for obtaining baseline and operational flow information; 
o Provisions for obtaining information on any current impacts to infrastructure attributable to low water 

flows caused by the Project; 
o Identification of any impacts to infrastructure attributable to low water flows caused by the Project; 

and 
o Mitigation measures such as additional flow regulation, adjustment to Alberta infrastructure and 

notifying the Government of Alberta of prolonged low water flow conditions, necessary to avoid or 
minimize impacts attributable to low water flows caused by the Project. 

The EAC Holder must submit the plan to EAO a minimum of 30 days prior to reservoir filling. The EAC 
Holder must implement the Plan and report on the results annually to EAO commencing from reservoir 
filling to the end of year 5 of operations. 

Construction 
Operations 

EIS 
Volume 4, Section 30 
Volume 2, Appendices 
D, G, I 

 
Panel Report 
Sections 3.1 

 Fluvial Geomorphology and Sediment Transport   
2 The EAC Holder must manage adverse Project effects on water quality by managing erosion and sediment Pre-Construction EIS 

transport, as detailed in an Erosion Prevention and Sediment Control Plan. The Erosion Prevention and Sediment Construction Volume 2, Sections 
Control Plan must be developed by a Qualified Environmental Professional (QEP). 11.5, 11.8 

 Volume 2, Appendix I 
The Plan must identify areas of high erosion and sediment potential. The Erosion Prevention and Sediment Control Volume 5, Section 
Plan must include at least the following: 35.2 
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No 
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or Supporting 

Documents 
 • Manage water (e.g. rainfall, snowmelt,) to control runoff and direct it away from work areas where excavation, 

spoil placement, and staging activities occur. 
• Adjust the timing of construction activities to coincide with periods of high background sediment levels. 
• Use clean rock materials for riprap construction. 
• Manage equipment production rates during construction to reduce sediment generation. 
• Identify and isolate work areas to prevent sediment from entering the downstream environment. 
• Leave stumps in place to reduce soil disturbance, erosion and sediment transport in the headpond during 

reservoir clearing to reduce soil disturbance and potential sedimentation issues. 
• Manage vegetation and soil stripping, taking into consideration proximity to sensitive habitats as determined by 

a QEP (e.g. wetlands) and slope stability. 
• Salvage and stockpile clean surface soils for site restoration. 
• Establish vegetative cover on the soils stockpiled to prevent erosion. 
• Develop construction schedules such that reservoir clearing in the winter is maximized. 
• Isolate in-stream work areas from flowing water except as permitted by the on-site environmental monitor. 

 
The EAC Holder must provide this draft Erosion Prevention and Sediment Control Plan to BC Ministry of Forests, 
Lands and Natural Resource Operations (FLNR), BC Ministry of Environment (MOE), Aboriginal Groups, Peace 
River Regional District, City of Fort St. John, and District of Hudson’s Hope for review a minimum of 90 days 
prior to commencement of construction activities. 

 
The EAC Holder must file the final Erosion Prevention and Sediment Control Plan with EAO, FLNR, MOE, 
Aboriginal Groups, Peace River Regional District, City of Fort St. John and District of Hudson’s Hope a minimum 
of 30 days prior to commencement of construction activities. 

 
The EAC Holder must develop, implement and adhere to the final Erosion Prevention and Sediment Control Plan, 
and any amendments to the final Erosion Prevention and Sediment Control Plan, to the satisfaction of 
Environmental Assessment Office (EAO). 

  
Panel Report 
Sections 3.5, 11.2 

 
Post Panel Stage 
Consultation 

 Water Quality   
3 To address potential environmental effects of acid generation and metal leaching from construction activities and 

reservoir creation, EAC Holder must develop a water quality monitoring program. 
 

The water quality monitoring program must include: 
• Identification of water quality parameters to be monitored; 
• Identification of the geographic extent and duration of the monitoring; 
• Baseline sampling of parameters; 

Construction EIS 
Volume 2, Section 
11.5 
Volume 2, Appendix E 
Volume 2, Appendix 
B, Part 4 
Volume 5 Section 35.2 
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No 
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 • Monitoring of parameters; 

• Identification of potential mitigation measures if water quality impacts observed; and 
• Process for implementing mitigation measures to address water quality impacts. 

 
The EAC Holder must provide this draft water quality monitoring program to Environment Canada, Natural 
Resources Canada, MOE, FLNR, Aboriginal Groups, Peace River Regional District and the City of Fort St. John 
for review a minimum of 90 days prior to commencement of construction. 

 
The EAC Holder must file the final water quality monitoring program with EAO, Environment Canada, Natural 
Resources Canada, MOE, FLNR, Aboriginal Groups, Peace River Regional District and City of Fort St. John a 
minimum of 30 days prior to commencement of construction. 

 
The EAC Holder must report on the results annually to the EAO every June 1. 

 
The final water quality monitoring program must be detailed in the Acid Rock Drainage and Metal Leachate 
Management Plan, and the EAC Holder must develop, implement and adhere to the final water quality monitoring 
program, and any amendments, to the satisfaction of EAO. 
 
 
 
 
 
 
 
 

  
Panel Report 
Sections 3.5, 11.2 

 
Post Panel Stage 
Consultation 
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 FISH AND FISH HABITAT   
4 The EAC Holder must manage harmful Project effects on fish and fish habitats during the construction and 

operation phases by implementing mitigation measures detailed in a Fisheries and Aquatic Habitat Management 
Plan. The Fisheries and Aquatic Habitat Management Plan must be developed by a QEP. 

 
The Fisheries and Aquatic Habitat Management Plan must include at least the following: 
• Temporary structures must be removed as soon as they are no longer required except if a QEP retained by the 

Holder assesses that: 
o Removing the structure will result in harm to fish and fish habitat; or  
o Retaining the structure will provide a benefit to fish; or,  
o The risk of removing the structure poses the same risk of harm to fish and fish habitat as retaining the structure. 
• 15 days prior to reservoir filling, the Holder must provide the Environmental Assessment Office (EAO) a report 

containing the final list of temporary structures to be retained in the reservoir for inundation including a 
summary of the QEP assessment for each structure. The report must be produced by a QEP. The report must be 
to the satisfaction of the EAO. 

• Only temporary structures within the reservoir and that have been included in the Holder’s report submitted to 
the EAO may be retained for inundation. 

• Any updates to the Final Plan as a result of Amendment #11 must be provided by the Holder to the EAO, Ministry 
of Forests, Ministry of Environment and Climate Change Strategy and Aboriginal Groups for review. The updates 
must be to the satisfaction of the EAO. 
• Maintain a 15 m machine free zone adjacent to watercourses during reservoir clearing (as measured from the 

Ordinary High Water Mark) Maintain a 15 m machine free zone adjacent to watercourses during reservoir 
clearing (as measured from the Ordinary High Water Mark) except where worker safety prohibits manual 
tree falling and vegetation removal methods and as addressed in a site-specific prescription prepared and 
endorsed by a QEP. The rationale for the safety exemption must be documented in the prescription. 

• Place material relocation sites (R5a, R5b, and R6) 15 m back from the mainstem to avoid affecting Peace River 
fish habitat. 

• Contour mainstream bars to reduce potential for fish stranding, as advised by FLNR. 
• Incorporate fish habitat features into the final capping of material relocation sites upstream of the dam. 
• Contour and cap with gravels and cobble substrate the spoil area between elevations 455 m and 461 m to 

provide a productive fish habitat that will be available to fish during the operation phase. 
• Include fish habitat features (e.g., shears, large riprap point bars, etc.) in the final design of the north bank haul 

road bed material that would be placed in the Peace River. 
• Incorporate fish habitat features into the final design of the Highway 29 roadway that would border the 

Pre-Construction 
Construction 
Operations 

EIS 
Volume 2, Section 12 
Volume 2, Appendices 
O, P, Q 
Volume 5, Section 
35.2 

 
Panel Report 
Section 4 
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No 

 
Condition 

 
Timing 

Application Section 
or Supporting 

Documents 
 reservoir, east of Lynx Creek. 

• Construct the Hudson‘s Hope shoreline protection with large material that will provide replacement fish 
habitat. Incorporate additional fish habitat features (e.g., shear zones and point bars) into the final design of the 
Hudson‘s Hope shoreline protection. 

• Contour Highway 29 borrow sites prior to decommissioning to provide littoral fish habitat in the reservoir. 
• Cap material repositioning areas with gravel and cobble, and contour to enhance fish habitat conditions. 
• Plant a 15 m wide riparian area along the reservoir shoreline adjacent to BC Hydro-owned farmland where 

necessary to provide riparian habitat and bank stabilization except as approved by the onsite environmental 
monitor. 

• Increase wetted habitat by creating new wetted channels and restoring back channels on the south bank island 
downstream of the dam. 

• Enhance side channel complexes between the dam site and the confluence of the Peace and Pine rivers during 
low flows. 

• Manage reservoir fluctuation within a 1.8 m maximum normal operating range from the maximum operating 
level of 461.8 m. 

• If the reservoir deviates from the normal operating range, the EAC Holder must report the event in accordance 
with water licence requirements. 

• Develop a feasible strategy for the salvage and relocation of stranded fish in habitats that are at risk of 
dewatering. 

 
The EAC Holder must manage construction footprints to reduce the harmful Project effects on fish and fish habitat, 
in accordance with the conditions of the applicable Fisheries Act authorization(s) and direction provided by FLNR. 

 
This draft Plan must be provided to FLNR, MOE and Aboriginal Groups for review a minimum of 90 days prior to 
commencement of construction. 

 
The EAC Holder must file the Final Plan with EAO, FLNR, MOE and Aboriginal Groups a minimum of 30 days 
prior to commencement of construction. 

 
The EAC Holder must develop, implement and adhere to the Final Plan, and any amendments, to the satisfaction of 
EAO. 

  

5 EAC Holder must manage harmful Project effects on fish during reservoir filling, turbine commissioning and 
operations by developing and implementing mitigation measures detailed in operational procedures developed by a 
QEP to: 

Construction 
Operations 

EIS 
Volume 2, Sections 
11.5, 12 
Volume 2, Appendices 



9 
SITE C CLEAN ENERGY PROJECT – SCHEDULE B TABLE OF CONDITIONS (SEPTEMBER 2014) 

 

 
 

 
No 
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 • Minimize levels of total dissolved oxygen gas in the tailwater; and, 

• Minimize levels of dissolved gas super-saturation 
 

These operational procedures must be developed in consultation with FLNR and MOE prior to reservoir filling, and 
include monitoring activities. 

 O, P 
 

Panel Report 
Section 4 

6 The EAC Holder must implement mitigation measures, as detailed in a Fish Passage Management Plan. The Fish 
Passage Management Plan must be developed by a QEP. 

 
The Fish Passage Management Plan must include at least the following: 
• Establish a periodic capture data base/protocol/methodology for small-fish species to assess genetic exchange 

between upstream and downstream fish populations. Data must be provided annually to the relevant federal and 
provincial agencies. 

• Address genetic differences exceeding beyond a pre-defined threshold (to be determined through discussion 
with the agencies) by implementing a translocation program. 

• Design the installation and use of a trap and haul facility. 
 

This draft Fish Passage Management Plan must be provided to FLNR, MOE and Aboriginal Groups for review a 
minimum of 90 days prior to Project activities that may impact upstream fish passage. 

 
The EAC Holder must file the final Fish Passage Management Plan with EAO, FLNR, MOE and Aboriginal 
Groups a minimum of 30 days prior to Project activities that may impact upstream fish passage. 

 
The EAC Holder must develop, implement and adhere to the final Fish Passage Management Plan, and any 
amendments, to the satisfaction of EAO. 

Construction 
Operations 

EIS 
Volume 2, Section 12 
Volume 2, Appendix 
Q 

 
Panel Report 
Section 4 

7 The EAC Holder must develop a Fisheries and Aquatic Habitat Monitoring and Follow-up Program to assess the 
effectiveness of measures to mitigate Project effects on healthy fish populations in the Peace River and tributaries, 
and, if recommended by a QEP or FLNR, to assess the need to adjust those measures to adequately mitigate the 
Project’s effects. The Fisheries and Aquatic Habitat Monitoring and Follow-up Program must be developed by a 
QEP. 

 
The Program must include monitoring during construction for at least the following: 
• Effectiveness of standard mitigation measures for reducing sedimentation and fish stranding in the construction 

headpond and proximal reach of the river downstream of the dam. 
• Accuracy of predictions about physical changes to habitat in the reservoir area during the development and 

operation of the construction headpond during the diversion stage of the Project. 

Construction 
Operations 

EIS 
Volume 2, Section12 
Volume 2, Appendices 
O, P, Q 

 
Panel Report 
Section 4 
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 • Documenting, at an appropriate scale, spatial and temporal changes occurring in physical environmental 

conditions resulting from headpond hydrology, and in localized areas in relation to the effects of construction 
activities and mitigation procedures. 

• Effectiveness of mitigation measures for management of predicted effects of sediment and fish stranding, and 
provide information required to adjust the mitigation program to reduce unforeseen adverse effects, as required. 

• Total dissolved gas. 
• Fish habitat areas where periodic exposure of side channel and mainstream margins occurs as a result of water 

fluctuations. 
 

The Fisheries and Aquatic Habitat Monitoring and Follow-up Program must include monitoring during operations 
for a period of twenty years for at least the following: 
• Continued effectiveness of environmental protection measures undertaken during construction to mitigate 

effects on fish and fish habitat. 
• Total dissolved gas. 
• Meeting monitoring commitments as per the Fish Passage Management Plan. 
• Implement on-site monitoring of fish habitat areas in the side channel and mainstream margins, resulting from 

water fluctuations. 
• Fish and fish habitat productivity, for reservoir, reservoir tributaries, and for downstream Peace River. 

 
The Fisheries and Aquatic Habitat Monitoring and Follow-up Program must outline a procedure for evaluating 
future mitigation and compensation options after reservoir development and follow-up monitoring, as well as 
procedures for how compensation options that are technically and economically feasible will be implemented. 

 
The Fisheries and Aquatic Habitat Monitoring and Follow-up Program reporting must occur at least annually during 
construction and operations beginning 180 days following commencement of construction and operations phases, or 
in accordance with the applicable Fisheries Act authorization(s). 

 
The EAC Holder must provide this draft Fisheries and Aquatic Habitat Monitoring and Follow-up Program to 
FLNR, MOE and Aboriginal Groups for review within 90 days following the commencement of the construction 
and operations phases. 

 
The EAC Holder must file the final Fisheries and Aquatic Habitat Monitoring and Follow-up Program with EAO, 
FLN, MOE and Aboriginal Groups within 150 days following the commencement of the construction and 
operations phases. 
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 The EAC Holder must develop, implement and adhere to the final Fisheries and Aquatic Habitat Monitoring and 

Follow-up Program, and any amendments, to the satisfaction of EAO. 
  

 VEGETATION AND ECOLOGICAL COMMUNITIES   
8 The EAC Holder must develop a Soil Management, Site Restoration, and Re-vegetation Plan to effectively manage 

disturbed soils, and to reclaim and revegetate disturbed construction areas to a safe and environmentally acceptable 
condition. The Soil Management, Site Restoration, and Re-vegetation Plan must be developed by a QEP. 

 
The Soil Management, Site Restoration, and Re-vegetation Plan must include at least the following: 
• Soil storage and handling measures that will maximize native soil use in restoration efforts, and manage 

incidental introduction and spread of invasive species. 
• Manage run-off so that it is directed around soil stockpiles and areas where excavation, spoil placement, and 

staging activities occur. 
• Progressive closure and reclamation of any temporary disturbance. Disturbed sites are replanted within one 

year with ground cover, shrubs, or trees that are regionally appropriate once erosion concerns have been 
addressed. 

• Identify native seed mixes used for site restoration and revegetation purposes. 
• Identify traditional use plants for revegetation purposes, in consultation with Aboriginal Groups. 

 
The EAC Holder must provide this draft Plan to FLNR, MOE, Aboriginal Groups, Peace River Regional District, 
City of Fort St. John and the District of Hudson’s Hope for review a minimum of 90 days prior to the 
commencement of construction. 

 
The EAC Holder must file the final Soil Management, Site Restoration, and Re-vegetation Plan with EAO, FLNR, 
MOE, Aboriginal Groups, Peace River Regional District, City of Fort St. John and the District of Hudson’s Hope a 
minimum of 30 days prior to the commencement of construction. 

 
The EAC Holder must develop, implement and adhere to the final Soil Management, Site Restoration, and Re- 
vegetation Plan, and any amendments, to the satisfaction of EAO. 

Pre-Construction 
Construction 

EIS 
Volume 2, Section 13 
Volume 2, Appendix 
R, Part 1 
Volume 2, Appendix 
B 
Volume 5, Section 
35.2 

 
Panel Report 
Section 5 

 
Post Panel Stage 
Consultation 

9 The EAC Holder must develop a Vegetation and Invasive Plant Management Plan to protect ecosystems, plant 
habitats, plant communities, and vegetation with components applicable to the construction phase. 

 
The Vegetation and Invasive Plant Management Plan must be developed by a QEP. 

 
The Vegetation and Invasive Plant Management Plan must include at least the following: 

 
Invasive Species 

Pre-Construction 
Construction 

EIS 
Volume 2, Section 13 
Volume 2, Appendix 
R, Part 1 
Volume 5, Sections 
35.2, 35.3 

 
Panel Report 
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• Surveys of existing invasive species populations prior to construction. 
• Invasive plant control measures to manage established invasive species populations and to prevent invasive 

species establishment. 
 

Rare Plants and Sensitive Ecosystems 
 
• The EAC Holder must expand its modelling, including completing field work, to improve identification of rare 

and sensitive plant communities and aid in delineation of habitats that may require extra care, 90 days prior to 
any Project activities that may affect these rare or sensitive plant communities 

• The EAC Holder must, with the use of a QEP, complete an inventory in areas not already surveyed and use rare 
plant location information as inputs to final design of access roads and transmission lines. These pre- 
construction surveys must target rare plants as defined in Section 13.2.2 of the EIS —including vascular plants, 
mosses, and lichens. 

• The EAC Holder must create and maintain a spatial database of known rare plant occurrences in the vicinity of 
Project components that must be searched to avoid effects to rare plants during construction activities. The 
database must be updated as new information becomes available and any findings of new rare plant species 
occurrences must be submitted to Environment Canada and MOE using provincial data collection standards. 

• The EAC Holder must implement construction methods to reduce the impact to rare plants, maximize use of 
existing access corridors, and construct transmission towers and temporary roads away from wetlands and 
known rare plant occurrences. 

• Protect known occurrences of Tufa seeps, wetlands and rare plants located adjacent to construction areas. 
Install signage and flagging where necessary, as determined by the QEP, to indicate the boundaries of the 
exclusion area. 

• The EAC Holder will engage the services of a Rare Plant Botanist during construction to design and implement 
an experimental rare plant translocation program in consultation with MOE using the BC MOE’s Guidelines 
for Translocation of Plant Species at Risk in BC (Maslovat, 2009). 

 
The EAC Holder must provide this draft Vegetation and Invasive Plant Management Plan to Environment Canada, 
FLNR, MOE, and Aboriginal Groups for review a minimum of 90 days prior to construction and operation phases. 

 
The EAC Holder must file the final Vegetation and Invasive Plant Management Plan with EAO, Environment 
Canada, FLNR, MOE, and Aboriginal Groups, a minimum of 30 days prior to construction and operation phases. 

 
The EAC Holder must develop, implement and adhere to the final Vegetation and Invasive Plant Management Plan, 
and any amendments, to the satisfaction of EAO. 

 Section 5 
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10 The EAC Holder must fund or undertake directly with the use of a Rare Plant Botanist the following, during 

construction: 
• Targeted surveys in the RAA (as defined in the amended EIS) to identify occurrences of the 18 directly 

affected rare plant species (as defined in the amended EIS), and rare plant species identified by the MOEs 
Conservation Framework requiring additional inventories. 

• A study focused on clarifying the taxonomy of Ochroleucus bladderwort (Utricularia ochroleuca), including 
field, herbaria, and genetic work in consultation with FLNR and the MOE (BC Conservation Data Centre). 

 
The EAC Holder must provide FLNR and MOE (BC Conservation Data Centre) with the findings and analysis of 
results from the surveys and taxonomic study. 

Construction EIS 
Volume 2, Section 13 
Volume 2, Appendix 
R, Part 1 
Volume 5, Sections 
35.2, 35.3 

 
Panel Report 
Section 5 

11 EAC Holder must compensate for the loss of rare and sensitive habitats and protect occurrences of rare plants by 
developing, or funding the development and implementation of a compensation program, during construction, that 
includes: 

 
• Assistance (financial or in-kind) to the managing organization of suitable habitat enhancement projects in the 

RAA (RAA as defined in the amended EIS). 
• Direct purchase of lands in the RAA and manage these lands and suitable existing properties owned by the 

EAC Holder to enhance or retain rare plant values where opportunities exist. 
 

The EAC Holder must engage with FLNR, MOE and Aboriginal Groups with regard to the development of the 
compensation program. 

Construction EIS 
Volume 2, Section 13 
Volume 2, Appendix 
R, Part 1 
Volume 5, Sections 
35.2, 35.3 

 
Panel Report 
Section 5 

12 The EAC Holder must develop a Wetland Mitigation and Compensation Plan. The Wetland Mitigation and 
Compensation Plan must include an assessment of wetland function lost as a result of the Project that is important   
to migratory birds and species at risk (wildlife and plants). The Wetland Mitigation and Compensation Plan must be 
developed by a QEP with experience in wetland enhancement, maintenance and development. 

 
The Wetland Mitigation and Compensation Plan must include at least the following: 
• Information on location, size and type of wetlands affected by the Project; 
• If roads cannot avoid wetlands, culverts will be installed under access roads to maintain hydrological balance, 

and sedimentation barriers will be installed; 
• Stormwater management will be designed to control runoff and direct it away from work areas where 

excavation, spoil placement, and staging activities occur. 
• Develop, with the assistance of a hydrologist, site-specific measures prior to construction to reduce changes to 

the existing hydrologic balance and wetland function during construction of the Jackfish Lake Road and Project 
access roads and transmission line. 

Construction 
Operations 

EIS 
Volume 2, Section 13 
Volume 2, Appendix 
R, Part 1 

 
Panel Report 
Section 5 

 
Post Panel Stage 
Consultation 
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 • All activities that involve potentially harmful or toxic substances, such as oil, fuel, antifreeze, and concrete, 

must follow approved work practices and consider the provincial BMP guidebook Develop with Care (BC 
Ministry of Environment 2012 or as amended from time to time). 

• A defined mitigation hierarchy that prioritizes mitigation actions to be undertaken, including but not limited to: 
o Avoid direct effects where feasible; 
o Minimize direct effects where avoidance is not feasible; 
o Maintain or improve hydrology where avoidance is not feasible; 
o Replace like for like where wetlands will be lost, in terms of functions and compensation in terms of 

area; 
o Improve the function of existing wetland habitats; and 
o Create new wetland habitat 

 
The EAC Holder must monitor construction and operation activities that could cause changes in wetland functions. 

 
The EAC Holder must provide this draft Wetland Mitigation and Compensation Plan to Environment Canada, 
FLNR, MOE, Aboriginal Groups, Peace River Regional District and District of Hudson’s Hope for review a 
minimum of 90 days prior to any activity affecting the wetlands. 

 
The EAC Holder must file the final Wetland Mitigation and Compensation Plan with EAO, Environment Canada, 
FLNR, MOE, Peace River Regional District, District of Hudson’s Hope and Aboriginal Groups, a minimum of 30 
days prior to any activity affecting the wetlands. 

 
The EAC Holder must develop, implement and adhere to the final Wetland Mitigation and Compensation Plan, and 
any amendments, to the satisfaction of EAO. 

  

13 The EAC Holder must develop the Vegetation Clearing and Debris Management Plan. The Vegetation Clearing and 
Debris Management Plan must be developed by a QEP. The Vegetation Clearing and Debris Management Plan 
must ensure that clearing would be conducted in the approved Project Activity Zone only, and construction would 
be monitored by the QEP to prevent any unnecessary clearing. 

 
Specific to the transmission line component of the Project: 

 
• The EAC Holder must not grub the right of way with the exception of transmission tower foundation pads, 

temporary work spaces and access roads. 
• Where conductor clearance allows, the EAC Holder must not remove riparian vegetation along watercourses or 

waterbodies crossed by the transmission corridor. 

Pre-Construction 
Construction 

EIS 
Volume 2, Section 13 
Volume 2, Appendix 
R, Part 1 
Volume 5, Section 
35.2 
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 To reduce erosion along steep or unstable slopes, the EAC Holder must apply best management practices for 

reservoir clearing along riparian areas and watercourses. Practices must include but not limited to the following: 
• Retention of all trees on steep, unstable slopes that would be highly susceptible to landslides if the vegetation 

was removed. 
• Retention of non-merchantable trees and vegetation in riparian areas within a 15 m buffer from the Ordinary 

High Water Mark. Merchantable trees and vegetation that may protrude above 455 m elevation may still be 
removed using clearing practices to maintain a 15 m machine-free zone from the OHWM, except where 
worker safety prohibits manual tree falling and vegetation removal methods and as addressed in a site-
specific prescription prepared and endorsed by a QEP. The rationale for the safety exemption must be 
documented in the prescription. 

The EAC Holder must provide this draft Vegetation Clearing and Debris Management Plan to Environment 
Canada, FLNR, MOE, Aboriginal Groups, Peace River Regional District and District of Hudson’s Hope for review 
a minimum of 90 days prior to commencement of construction. 
The EAC Holder must file the final Vegetation Clearing and Debris Management Plan with EAO, Environment 
Canada, FLNR, MOE, Peace River Regional District, City of Fort St. John, District of Hudson’s Hope and 
Aboriginal Groups, a minimum of 30 days prior to commencement of construction. 
The EAC Holder must develop, implement and adhere to the final Vegetation Clearing and Debris Management 
Plan, and any amendments, to the satisfaction of EAO. 

 Consultation 

14 The EAC Holder must develop a Vegetation and Ecological Communities Monitoring and Follow-up Program for 
the construction phase and first 10 years of the operations phase. The Vegetation and Ecological Communities 
Monitoring and Follow-up Program must be developed by a QEP. 

 
The Vegetation and Ecological Communities Monitoring and Follow-up Program must include at least the 
following: 
• Definition of the study design for the rare plant translocation program (see condition 9). 
• Plan for following-up monitoring of any translocation sites to assess the survival and health of translocated rare 

plant species, under the supervision of a Rare Plant Botanist. 
• Measurement criteria, including vegetation growth, persistence of rare plants and establishment / spread of 

invasive plant species, and associated monitoring to document the effectiveness of habitat enhancement and 
possible compensation programs. 

 
The Vegetation and Ecological Communities Monitoring and Follow-up Program reporting must occur annually 
during construction and the first 10 years of operations, beginning 180 days following commencement of 
construction. 

Construction 
Operations 

EIS 
Volume 2, Section 13 
Volume 2, Appendix 
R, Part 1 
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 The EAC Holder must provide this draft Vegetation and Ecological Communities Monitoring and Follow-up 

Program to Environment Canada, FLNR, MOE, Peace River Regional District, City of Fort St. John and Aboriginal 
Groups for review within 90 days after the commencement of construction. 

 
The EAC Holder must file the final Vegetation and Ecological Communities Monitoring and Follow-up Program 
with EAO, Environment Canada, FLNR, MOE, Peace River Regional District, City of Fort St. John, and Aboriginal 
Groups, within 150 days after commencement of construction. 

 
The EAC Holder must develop, implement and adhere to the final Vegetation and Ecological Communities 
Monitoring and Follow-up Program, and any amendments, to the satisfaction of EAO. 

  

 WILDLIFE RESOURCES   
15 The EAC Holder must develop a Wildlife Management Plan. The Wildlife Management Plan must be developed by 

a QEP. 
 

The Wildlife Management Plan must include at least the following: 
• Field work, conducted by a QEP, to verify the modelled results for surveyed species at risk and determine, with 

specificity and by ecosystem, the habitat lost or fragmented for those species. The EAC Holder must use these 
resulting data to inform final Project design and to develop additional mitigation measures, as needed, as part  
of the Wildlife Management Plan, in consultation with Environment Canada and FLNR. 

• Measures to avoid, if feasible, constructing in sensitive wildlife habitats. If avoiding sensitive wildlife habitats 
is not feasible, condition 16 applies. 

• If sensitive habitats, such as wetlands, are located immediately adjacent to any work site, buffer zones must be 
established by a QEP to avoid direct disturbance to these sites. 

• Protocol for the application of construction methods, equipment, material and timing of activities to mitigate 
adverse effects to wildlife and wildlife habitat. 

• Protocol to ensure that lighting is focused on work sites and away from surrounding areas to manage light 
pollution and disturbance to wildlife. If lighting cannot be directed away from surrounding areas, the EAC 
Holder must ensure additional mitigation measures are implemented to reduce light pollution, including light 
shielding. 

• A mandatory environmental training program for all workers so that they are informed that hunting in the 
vicinity of any work site/Project housing site is strictly prohibited for all workers. 

 
The EAC Holder must ensure that all workers are familiar with the Wildlife Management Plan. 

 
The EAC Holder must submit this draft Wildlife Management Plan to Environment Canada, FLNR, MOE and 

Pre-Construction 
Construction 

EIS 
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 Aboriginal Groups for review a minimum of 90 days prior to the commencement of construction. 

 
The EAC Holder must file the final Wildlife Management Plan with EAO, Environment Canada, FLN, MOE and 
Aboriginal Groups, a minimum of 30 days prior to commencement of construction. 

 
The EAC Holder must develop, implement and adhere to the final Wildlife Management Plan, and any 
amendments, to the satisfaction of EAO. 

  

16 If loss of sensitive wildlife habitat or important wildlife areas cannot be avoided through Project design or 
otherwise mitigated, the EAC Holder must implement the following measures, which must be described in the 
Vegetation and Wildlife Mitigation and Monitoring Plan. 

 
The Vegetation and Wildlife Mitigation and Monitoring Plan must include the following compensation measures: 
• Compensation options for wetlands must include fish-free areas to manage the effects of fish predation on 

invertebrate and amphibian eggs and larvae and young birds. 
• Mitigation for the loss of snake hibernacula, artificial dens must be included during habitat compensation. 
• Management of EAC Holder-owned lands adjacent to the Peace River suitable as breeding habitat for Northern 

Harrier and Short-eared Owl. 
• Establishment of nest boxes for cavity-nesting waterfowl developed as part of wetland mitigation and 

compensation plan, and established within riparian vegetation zones established along the reservoir on BC 
Hydro-owned properties. 

• A design for bat roosting habitat in HWY 29 bridges to BC Ministry of Transportation and Infrastructure 
(MOTI) for consideration into new bridge designs located within the Peace River valley. 

• Following rock extraction at Portage Mountain, creation of hibernating and roosting sites for bats. 
• Creation of natural or artificial piles of coarse woody debris dispersed throughout the disturbed landscape to 

maintain foraging areas and cold-weather rest sites, and arboreal resting sites, for the fisher population south of 
the Peace River. 

 
The EAC Holder must provide this draft Vegetation and Wildlife Mitigation and Monitoring Plan to Environment 
Canada, FLNR, MOE, and Aboriginal Groups for review a minimum of 90 days prior to the commencement of 
construction. 

 
The EAC Holder must file the final Vegetation and Wildlife Mitigation and Monitoring Plan with EAO, 
Environment Canada, FLNR MOE, and Aboriginal Groups, a minimum of 30 days prior to commencement of 
construction. 

 
The EAC Holder must develop, implement and adhere to the final Vegetation and Wildlife Mitigation and 

Pre-Construction 
Construction 

EIS 
Volume 2, Section 14 
Volume 2, Appendix 
R, Parts 2-7 
Volume 5, Section 
35.2 
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 Monitoring Plan, and any amendments, to the satisfaction of EAO.   

17 As part of the Vegetation Clearing and Debris Management Plan, if the EAC Holder must conduct clearing 
activities during these specified critical time periods: 
• Songbirds: May 1 through July 31; 
• Trumpeter swan, raptors and owls: April 1 through July 31; and 
• Sharp-tailed grouse: mid-April and mid-July (lek to nesting to hatching). 

 
The EAC Holder must first develop and implement a nest and lek search protocol, in consultation with the FLNR 
and MOE. The EAC Holder must provide FLNR and MOE with all known nest and lek locations. The EAC Holder 
must flag these sites and require employees and contractors to avoid these sites. 

 
The nest and lek search protocol must include specifications for buffers around active nest sites and flagging, as 
required by FLNR. 

Construction EIS 
Volume 2, Section 14 
Volume 2, Appendix 
R, Parts 2-7 
Volume 5, Section 
35.2 

 
Panel Report 
Section 6 

18 The EAC Holder must avoid human-wildlife conflicts during the construction phase by implementing measures 
detailed in a Human-Wildlife Conflict Management Plan. 

 
The Human-Wildlife Conflict Management Plan must include at least the following: 
• Prior to the commencement of work, the EAC Holder must ensure that all crews have participated in Bear 

Aware or a similar training program. 
• Prohibit feeding of wildlife at work sites. 
• Ensure that all construction areas and worker housing sites are kept clean and free of discarded anthropogenic 

food sources, with garbage securely stored in verified bear-proof containers or removed from site. 
• Prohibit work crews from hunting while on any work sites, Project built roads and worker housing sites. 
• Prohibit work crews from cleaning game at construction sites, Project built roads and worker housing sites. 
• Measures to minimize road mortality, including posted speed limits, provision of alternative transportation 

options including, for example, carpooling, 
• Procedures for reporting dangerous human-wildlife incidents and incidents of wildlife mortality. 
• Prompt notification to the appropriate authorities of incidences of roadkill, or, in the event a wildlife act permit 

to manage road kill is obtained by the EAC Holder, the EAC Holder must implement management measures as 
per permit requirements. 

• Review of effectiveness of measures to manage dangerous human-wildlife interactions. 
 

The EAC Holder must provide the draft Human-Wildlife Conflict Management Plan to the MOE Conservation 
Officer Service for review a minimum of 90 days prior to the commencement of construction. 

Pre-Construction 
Construction 

EIS 
Volume 5, Section 
35.2, 35.3 
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 The EAC Holder must file the final Human-Wildlife Conflict Management Plan with EAO and the MOE 

Conservation Officer Service a minimum of 30 days prior to the commencement of construction. 
 

The EAC Holder must develop, implement and adhere to the final Human-Wildlife Conflict Management Plan, and 
any amendments, to the satisfaction of EAO. 

  

19 The EAC Holder must use reasonable efforts to avoid and reduce injury and mortality to amphibians and snakes on 
roads adjacent to wetlands and other areas where amphibians or snakes are known to migrate across roads including 
locations with structures designed for wildlife passage 

 
The EAC Holder must consult with Environment Canada, FLNR and MOE with regard to the size and number of 
the proposed structures prior to construction. 

Construction EIS 
Volume 2, Section 14 
Volume 2, Appendix 
R, Parts 2-7 
Volume 5, Section 
35.2 

 
Panel Report 
Section 6 

20 The EAC Holder must use reasonable efforts to minimize disturbance to wildlife during the construction phase by 
scheduling construction activities in accordance with the Construction Environmental Management Plan. 

Construction EIS 
Volume 2, Section 14 
Volume 2, Appendix 
R, Parts 2-7 
Volume 5, Section 
35.2 

 
Panel Report 
Section 6 

21 The EAC Holder must ensure that measures implemented to manage harmful Project effects on wildlife resources 
are effective by implementing monitoring measures detailed in a Vegetation and Wildlife Mitigation and 
Monitoring Plan. The Vegetation and Wildlife Mitigation and Monitoring Plan must be developed by a QEP. 

 
The Vegetation and Wildlife Mitigation and Monitoring Plan must include at least the following: 
• Monitor Bald Eagle nesting populations adjacent to the reservoir, including their use of artificial nest 

structures. 
• Monitor waterfowl and shorebird populations and their use of natural wetlands, created wetlands, and artificial 

wetland features. 
• Monitor amphibian use of migration crossing structures installed along Project roads. 
• Survey songbird and ground-nesting raptor populations during construction and operations. 
• Survey the distribution of western toad and garter snake populations downstream of the Site C dam to the Pine 

River. 

Construction 
Operations 
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 • Require annual reporting during the construction phase and during the first 10 years of operations to EAO, 

beginning 180 days following commencement of construction. 
 

The EAC Holder must provide this draft Vegetation and Wildlife Mitigation and Monitoring Plan to FLNR, MOE, 
Environment Canada and Aboriginal Groups for review a minimum of 90 days prior to the commencement of 
construction. 

 
The EAC Holder must file the final Vegetation and Wildlife Mitigation and Monitoring Plan must with EAO, 
FLNR, MOE, Environment Canada and Aboriginal Groups a minimum 30 days prior to the commencement of 
construction. 

 
The EAC Holder must develop, implement and adhere to the final Vegetation and Wildlife Mitigation and 
Monitoring Plan, and any amendments, to the satisfaction of EAO. 

  

22 The EAC Holder must implement measures that reduce the potential for new or increased public access via roads 
constructed for the Project, by using pre-existing routes where feasible, decommissioning temporary access roads as 
soon as practicable after use, and proposing to FLNR Project access roads that should be closed to the public in  
areas known to be important to Aboriginal groups. The EAC Holder must develop mitigation measures in 
collaboration with FLNR and the Saulteau, West Moberly, Halfway River, Doig River, Blueberry River and  
Prophet River First Nations, and McLeod Lake Indian Band. 

Construction EIS 
Volume 2, Section 14 
Volume 2, Appendix 
R, Parts 2-7 
Volume 5, Section 
35.2 

 
Panel Report 
Sections 6, 7.3, 9.1 

 
Post Panel Stage 
Consultation 

23 The EAC Holder must maintain current knowledge of Project effects on the status of listed species by tracking 
updates for species identified by the Province, the Committee on the Status of Endangered Wildlife in Canada, and 
the Species at Risk Act. 

 
Should the status of a listed species change for the worse during the course of the construction of the Project due to 
Project activities, the EAC Holder, must work with Environment Canada FLNR and MOE to determine if any 
changes to the associated management plans or monitoring programs are required to mitigate effects of the Project 
on affected listed species. 

Construction EIS 
Volume 2, Section 14 
Volume 2, Appendix 
R, Parts 2-7 
Volume 5, Section 
35.2 

 
Panel Report 
Section 6 

24 The EAC Holder must identify suitable lands for ungulate winter range by the end of the first year of construction, 
on BC Hydro-owned lands, or Crown lands, in the vicinity of the Project in consultation with FLNR. If FLNR 

Construction EIS 
Volume 2, Section 14 
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 determines that identified winter range is required, the EAC Holder must identify and maintain suitable BC Hydro- 

owned lands for ungulate winter range to the satisfaction of FLNR and for the length of time determined by FLNR. 
 Volume 2, Appendix 

R, Parts 2-7 
Volume 5, Section 
35.2 

 
Panel Report 
Section 6.4 

 CURRENT USE OF LANDS AND RESOURCES FOR TRADITIONAL PURPOSES   
25 The EAC Holder must undertake a ground truthing program of traditional plants currently used by Aboriginal 

Groups in collaboration with Aboriginal Groups prior to construction. Where specific plants are known to be 
harvested by Aboriginal Groups, the EAC Holder must make reasonable efforts to consult interested Aboriginal 
Groups using the results of the ground truthing to inform the development and implementation of mitigation and 
compensation measures to accommodate adverse effects of the Project on plants traditionally used by Aboriginal 
Groups. 

Pre-Construction 
Construction 

EIS 
Volume 3, Section 19 
Volume 3, Appendices 
B, F 
Volume 5, Appendix 
A 

 
Panel Report 
Section 7.4 

26 The EAC Holder must develop an Aboriginal Plant Use Mitigation Plan to describe how the effects of the Project 
on plants currently harvested by Aboriginal Groups will be mitigated, including through compensation measures. 

 
The Aboriginal Plant Use Mitigation Plan must include at least the following: 
• Identify within the Project footprint including areas being reclaimed potential sites for relocation of medicinal 

and food plants; relocate when deemed necessary by a QEP. 
• Identify within the Project footprint including areas being reclaimed opportunities to restore ecological 

communities that support species of high traditional use value for affected Aboriginal Groups and undertake 
restoration of those ecological communities where deemed necessary by a QEP. 

• Identify opportunities and provide financial support for propagation of indigenous plant species for use in 
reclamation programs, such as that offered through the indigenous nursery owned by the West Moberly First 
Nation and Saulteau First Nation. The EAC Holder must make reasonable commercial efforts to obtain up to 
$1 million in commercial service contracts with indigenous nurseries for provision of plants. 

 
The EAC Holder must make reasonable efforts to develop the Aboriginal Plant Use Mitigation Plan in collaboration 
with FLNR and Aboriginal Groups, at least 90 days prior to Project activities that may affect traditional plants. 

 
The EAC Holder must file the final Aboriginal Plant Use Mitigation Plan with EAO, FLNR and Aboriginal Groups 
at least 30 days prior to Project activities that may affect traditional plants. 

Pre-Construction 
Construction 

EIS 
Volume 3, Section 19 
Volume 3, Appendices 
B, F 
Volume 5, Appendix 
A 

 
Panel Report 
Section 7.4 
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The EAC Holder must develop, implement and adhere to the final Aboriginal Plant Use Mitigation Plan, and any 
amendments, to the satisfaction of EAO. 

  

27 In order to manage adverse effects on Aboriginal plant, fish and game harvesters during both the construction and 
operations phases of the Project, the EAC Holder must develop, as part of the Construction Communication Plan, a 
communications program (Program) for informing Aboriginal harvesters about construction activities that may 
affect their harvesting opportunities for plants, fish, and game, as well as access to those opportunities. 

 
The Program must also include information regarding how fish monitoring programs will be used to inform 
Aboriginal harvesters about changes in fish community composition during operations. 

 
The EAC Holder must make all reasonable efforts to develop the draft Program in collaboration with FLNR and 
Aboriginal Groups, at least 90 days prior to Project activities that may affect Aboriginal harvesting opportunities. 

 
The EAC Holder must file the final Program with EAO, FLNR and Aboriginal Groups at least 30 days prior to any 
activities that may affect Aboriginal harvesting opportunities. 

 
The EAC Holder must develop, implement and adhere to the final Program, and any amendments, to the 
satisfaction of EAO. 

Pre-Construction 
Construction 
Operations 

EIS 
Volume 3, Section 19 
Volume 3, Appendices 
B, F 
Volume 5, Appendix 
A 

 
Panel Report 
Section 7 

28 In order to mitigate the loss of use and access to structures used in Aboriginal traditional and current harvesting 
(e.g. cabins associated with tenured trap lines) as a result of Project reservoir flooding, the EAC Holder must make 
all reasonable efforts to consult with Aboriginal Groups and FLNR to identify the locations of such structures, 
including permanent, untenured structures. 

 
Where the loss of such structures are identified and confirmed through ground-truthing, the EAC Holder must make 
reasonable efforts to consult with Aboriginal groups and FLNR to establish measures to compensate for the loss of 
such structures prior to the loss of the structures. 

 
The EAC Holder must implement a process for the identification of, and compensation for untenured structures that 
are culturally important to Aboriginal Groups at least 30 days prior to the commencement of construction activities. 

Pre-Construction 
Construction 

EIS 
Volume 3, Section 19 
Volume 3, Appendices 
C, F 
Volume 5, Appendix 
A,B 

 
Panel Report 
Section 7 

 LAND AND RESOURCE USE   
 Harvest of Fish and Wildlife Resources   

29 In order to appropriately manage effects on disruption of access to registered trapline holders and Guide Outfitters 
during construction, the EAC Holder must make reasonable efforts to conclude access agreements with these 
affected registered third parties, unless there are safety concerns involved. 

Pre-Construction 
Construction 

EIS 
Volume 3, Section 24 
Volume 3, Appendix 
C, Part 4 
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 Efforts undertaken by the EAC Holder to reach access agreements must be made to the satisfaction of EAO prior to 

the disruption of access to trapline holders and Guide Outfitters. 
  

Panel Report 
Section 9.1 

 Agriculture   
30 In order to avoid or manage the effects of the project on agricultural land owners and tenure holders, the EAC 

Holder must develop an Agricultural Mitigation and Compensation Plan. 
 

The Agricultural Mitigation and Compensation Plan must be developed by a QEP. 
 

As part of Agricultural Mitigation and Compensation Plan development, the EAC Holder must evaluate effects on 
agricultural land owners and tenure holders, and develop mitigation and compensation measures consistent with 
industry compensation standards, to mitigate effects or compensate for losses. 

 
The Agricultural Mitigation and Compensation Plan must include at least the following: 
• Inclusion of suitable land in the Agricultural Land Reserve in consultation with the Agriculture Land 

Commission. 
• When residual land parcels are to be sold, consolidate and/or connect residual agricultural parcels with adjacent 

agricultural land holdings, where practical and when owner(s) and BC Hydro agree. 
• Funding for mitigation actions for disruptions to agricultural land owners and tenure holders, including but not 

limited to the provision of alternative / replacement: 
o Livestock movement options and compensation for associated increased costs; 
o Infrastructure (irrigation and drainage improvements); 
o Water supplies; 
o Relocation of quality soil in selected locations; 
o Farm and field access; 
o Highway crossings; 
o Utility crossings; 
o Livestock watering and drainage works during construction, and restore original works after 

construction is completed; and 
o Fencing. 

• Minimize access to agricultural lands by construction workers and implement measures to minimize 
unauthorized public access. 

• For impacts that cannot be avoided, the plan will contain an approach for reimbursements that compensate for 
associated financial losses due to disruptions to agricultural land use. 

• In addition to the above bulleted measures in this condition, establishment of an agricultural compensation fund 
of $20 million for use in the Peace Region or other areas of the province as necessary to compensate for lost 

Construction EIS 
Volume 3, Section 20 
Volume 3, Appendix 
D 
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Section 9.2 
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 agricultural lands and activities, and an approach for establishing the governance and allocation of funds. The 

EAC Holder must work with the Ministry of Agriculture to establish a governance structure for the agriculture 
compensation fund that will ensure funds will be used to support enhancement projects that improve 
agricultural land, productivity or systems. 

 
The framework for the Agricultural Mitigation and Compensation Plan must be developed in consultation with the 
affected agricultural land owners and tenure holders, and the Ministry of Agriculture, and provided to Peace River 
Regional District and the District of Hudson’s Hope for review within 1 year after the commencement of 
construction. 

 
The EAC Holder must provide this draft Agricultural Mitigation and Compensation Plan to the affected agricultural 
land owners and tenure holders, Peace River Regional District, District of Hudson’s Hope, Ministry of Agriculture 
and FLNR for review within 18 months after the commencement of construction. 

 
The EAC Holder must file the final Agricultural Mitigation and Compensation Plan with EAO, Peace River 
Regional District, District of Hudson’s Hope the Ministry of Agriculture and FLNR within 2 years after the 
commencement of construction. 

 
The EAC Holder must develop, jointly with agricultural land owners and tenure holders, individual farm mitigation 
plans throughout the construction phase for all farms directly affected by the Project. 

 
The EAC Holder must develop, implement and adhere to the final Agricultural Mitigation and Compensation Plan, 
and any amendments, to the satisfaction of EAO. 

  

31 In addition to and separate from the compensation funding and mitigation funding the EAC Holder must fund and 
develop an Agriculture Monitoring and Follow-up Program for a 10 year period which includes the five years prior 
to reservoir filling and the first five years of operation. 

 
The Agriculture Monitoring and Follow-up Program must include at least the following: 
• Monitoring for Project-induced changes in wildlife habitat utilization, and evaluation of associated crop or feed 

storage damage for, agricultural operations within 5 km of the reservoir, to assess if there is an increase in 
wildlife-related crop depredation due to Project-related habitat losses. Monitoring must include pre- and post- 
reservoir filling field surveys, wildlife monitoring, farm operator interviews, and analysis of relevant records 
related to wildlife-related crop depredation. 

• Monitoring for Project-induced changes to humidity within 3 km of the reservoir, and evaluate associated 
effects on crop drying within this area. Monitoring must include collection and analysis of climate data, 
calculation of crop drying indices, and farm operator interviews. 

Construction 
Operations 
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 • Monitoring for Project-induced changes to groundwater elevations within 2 km of the reservoir (the area 

potentially influenced by groundwater elevation changes), and evaluate associated effects on crop productivity. 
Monitoring must include field surveys and farm operator interviews. 

• Monitoring for climatic factors to estimate moisture deficits and to estimate irrigation water requirements in the 
vicinity of the reservoir to provide information for potential future irrigation projects. Data collection will be 
undertaken before reservoir filling, and in the 5 years after reservoir filling, and data will be reviewed as 
required for proposed irrigation projects. 

 
The Agriculture Monitoring and Follow-up Program reports must be provided annually during the monitoring and 
follow-up period to affected agricultural land owners and tenure holders, and Ministry of Agriculture. The results of 
the Agriculture Monitoring and Follow-up Program must inform the Farm Mitigation Plans. 

 
Reporting must begin 180 days after the commencement of the monitoring and follow-up program that is to begin 
180 days after commencement of construction. 

 
The EAC Holder must provide this draft Agriculture Monitoring and Follow-up Program to the Ministry of 
Agriculture, Peace River Regional District and the District of Hudson’s Hope for review within 90 days after the 
commencement of construction. 

 
The EAC Holder must file the final Agriculture Monitoring and Follow-up Program with EAO, Ministry of 
Agriculture, Peace River Regional District and the District of Hudson’s Hope within 150 days of commencement of 
construction. 

 
The EAC Holder must develop, implement and adhere to the final Agriculture Monitoring and Follow-up Program, 
and any amendments, to the satisfaction of EAO. 

  

 Other Resource Industries   
32 The EAC Holder must develop an Oil, Gas and Energy Monitoring and Follow-up Program. The Oil, Gas and 

Energy Monitoring and Follow-up Program must, at a minimum, monitor baseline conditions and effects of 
increased sedimentation on Spectra intakes, during construction, and effects of increased water temperature and 
sedimentation during operations, on Spectra cooling operations for a period of 10 years after the commencement of 
operations. 

 
Monitoring reports must be provided to Spectra Energy beginning 180 days following commencement of 
operations, and annually thereafter. 

 
The EAC Holder must provide this draft Oil, Gas and Energy Monitoring and Follow-up Program to Spectra 

Construction 
Operations 
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 Energy for review within 90 days after the commencement of operations. 

 
The EAC Holder must file the final Oil, Gas and Energy Monitoring and Follow-up Program with EAO and Spectra 
Energy within 150 days after the commencement of operations. 

 
The EAC Holder must develop, implement and adhere to the final Oil, Gas and Energy Monitoring and Follow-up 
Program, and any amendments, to the satisfaction of EAO. 

  

33 The EAC Holder must negotiate a Memorandum of Understanding (MOU) with the MOTI prior to material 
extraction at MOTI quarries or pits to compensate for material used by the Project and to maintain availability of 
regional aggregate resources for MOTI operational needs. The MOU must include: 

 
• Aggregate source strategy to compensate for inundated Ministry aggregate sources, and 
• Strategy for the EAC Holder to stockpile surplus rock material at the West Pine, Wuthrich, and Portage 

Mountain quarries. 
 

The EAC Holder commitments as outlined in the MOU must be implemented and adhered to, to the satisfaction of 
the MOTI. 

Construction EIS 
Volume 3, Section 23 

 
Panel Report 
Section 9.3 

34 The EAC Holder must discuss any overlap with the Project activity zone and preliminary reservoir impact lines 
with affected mineral and aggregate tenure holders. 

 
Where conflicts exist, the EAC Holder must make reasonable efforts to enter into agreements with mineral and 
aggregate tenure holders, to the satisfaction of EAO, to resolve conflicts with mineral and aggregate tenure holders. 

 
Efforts made by the EAC Holder to enter into such agreements must be documented. 

Pre-Construction 
Construction 

EIS 
Volume 3, Section 23 

 
Panel Report 
Section 9.3 

 TRANSPORTATION   
35 The EAC Holder must develop a Traffic Management Plan to appropriately manage Project-related traffic in and 

around work sites during construction in a manner that protects wildlife, maximizes worker and public safety, and 
manages effects on productivity. The Traffic Management Plan must be developed by a QEP. 

 
The Traffic Management Plan must include at least the following: 
• Maximize the use of existing access corridors. 
• Equip Project vehicles travelling on Project access roads with VHF/UHF communication radios. 
• Control and/or restrict access where required, and as discussed with MOTI. 
• Identify access roads to be decommissioned after Project use. 
• Public safety measures. 

Pre-Construction 
Construction 

EIS 
Volume 4, Section 31 
Volume 4, Appendices 
A Part 7, ,B 
Volume 5, Section 
35.2 

 
Panel Report 
Section 9.4 

 
Post Panel Stage 
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 • Post speed limits on all construction access roads. 

• Work schedules, subject to safety considerations, to minimize delays and nuisance to the public caused by the 
realignment of Highway 29, particularly during peak visitor periods. 

• Inclusion of Traffic Control Plans, Public Information Plans, Incident Plans, and Implementation Plans. 
 

The Traffic Management Plan must also establish measures for identifying and mitigating effects on local 
transportation infrastructure resulting from Project activities. 

 
The Traffic Management Plan must also include at least the following: 
• Identification of all road modifications, realignments, and improvements on Highway 29 North, Highway 29 

South, Jackfish Lake Road, and North Bank Minor Roads that are required to ensure access is maintained and 
service levels meet the appropriate MOTI standards. 

• Construction of a paved brake-check before the start of the 10% grade on Canyon Drive west of Hudson’s 
Hope and make it a mandatory requirement for Project-related trucks to stop and check vehicle brakes. 

• In consultation with MOTI, identify any additional measures that may be required for public safety (signage, 
signals, illumination, monitoring etc.) 

• Follow best management practices as outlined in Traffic Management Guidelines for Work on Roadways (BC 
Ministry of Transportation 2001 and as amended from time to time). 

 
The EAC Holder must provide this draft Traffic Management Plan to MOTI, Peace River Regional District, City of 
Fort St. John, District of Hudson’s Hope, District of Chetwynd and Saulteau, West Moberly, Halfway River, Doig 
River, Blueberry River and Prophet River First Nations, and McLeod Lake Indian Band for review 90 days prior to 
the commencement of construction. 

 
The EAC Holder must file the final Traffic Management Plan with EAO, MOTI, Peace River Regional District, 
City of Fort St. John, District of Hudson’s Hope, Chetwynd and Saulteau, West Moberly, Halfway River, Doig 
River, Blueberry River and Prophet River First Nations, and McLeod Lake Indian Band 30 days prior to the 
commencement of construction. 

 
The EAC Holder must develop, implement and adhere to the final Traffic Management Plan, and any amendments, 
to the satisfaction of EAO. 

 Consultation 

36 The EAC Holder must develop and implement a carpool and commuter program as part of the Traffic Management 
Plan. The EAC Holder will provide a shuttle service for workers between Chetwynd and the Site C dam site if 
warranted by demand or restrictions on access for private vehicles to the dam site 

 
The EAC Holder must consult with the affected local communities, including Aboriginal communities in the 

Construction EIS 
Volume 4, Section 31 
Volume 4, Appendices 
A, Part 7, B 
Volume 5, Section 
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 development of a carpool and commuter program.   35.2 

 
Panel Report 
Section 9.4 

37 The EAC Holder must develop a Transportation Monitoring and Follow-up Plan to ensure measures to mitigate 
Project effects on local transportation infrastructure are effective or need to be adjusted to adequately mitigate the 
effects. The Transportation Monitoring and Follow-up Plan must be developed by a QEP. 

 
The Transportation Monitoring and Follow-up Plan must include at least the following: 
• On an annual basis during construction and during each year when Project traffic will be using each identified 

intersection, traffic counts and monitoring of traffic operations at the following intersections: 
o Beattie Drive in Hudson’s Hope 
o Clarke Avenue in Hudson’s Hope 
o Highway 29 and Canyon Drive in Hudson’s Hope 
o Highway 29 and Jackfish Lake Rd 
o Highway 97 / Highway 29 in Chetwynd 
o Highway 97 intersections in Fort St. John, including: 
o Highway 97 at Old Fort Road in Fort St. John 
o Highway 97 at 100th Street in Fort St. John 
o Highway 97 at 85th Avenue in Fort St. John 

• Annual monitoring during construction of traffic operations on local roads to determine if road restrictions for 
Project-related traffic should be implemented, in accordance with appropriate MOTI standards. 

 
As part of the Transportation Monitoring and Follow-up Plan, the EAC Holder must implement the following 90 
days prior to commencement of operations: 

 
• Illumination of continuous lightning along Highway 97 through Taylor, from Birch Avenue west to 100th 

Street access at McMahon Drive, and intersection lightning at Highway 97 and Pine Avenue, 103rd Avenue, 
and Cherry Avenue 

• Installation of changeable message signs on Highway 97 on the south Taylor Hill and on the hill north of 
Taylor, to be operated as part of the MOTI network, that will provide drivers with advanced notification of road 
conditions, including notification of fog conditions. 

• Installation of a highway webcam in Taylor to monitor fog conditions, to be operated as part of the MOTI 
network. The location will be determined in consultation with Taylor and MOTI. 

 
The Transportation Monitoring and Follow-up Plan reporting must occur at least annually during the monitoring 

Construction EIS 
Volume 4, Section 31 
Volume 4, Appendices 
A Part 7, B 
Volume 5, Section 
35.2 

 
Panel Report 
Section 9.4 

 
Post Panel Stage 
Consultation 
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 and follow-up program period, beginning 180 days after the commencement of construction. 

 
The EAC Holder must provide the draft Transportation Monitoring and Follow-up Plan to MOTI, Peace River 
Regional District, City of Fort St. John, District of Hudson’s Hope and Aboriginal Groups for review within 90 
days after the commencement of construction. 

 
The EAC Holder must file the final Transportation Monitoring and Follow-up Plan with EAO, MOTI, Peace River 
Regional District, City of Fort St. John, District of Hudson’s Hope, District of Chetwynd and Aboriginal Groups 
within 150 days after the commencement of construction. 

 
The EAC Holder must develop, implement and adhere to the final Transportation Monitoring and Follow-up Plan, 
and any amendments, to the satisfaction of EAO. 

  

38 The EAC Holder must develop a Public Safety Management Plan to describe how it will implement measures to 
avoid or manage the effects of the Project on public safety during construction and operations. The Public Safety 
Management Plan must be developed by a QEP. 

 
The Public Safety Management Plan must include at least the following:: 
• Increase public awareness of safety hazards, including navigational hazards, access restrictions and closures 

during the construction and operation of the Site C reservoir. 
• Establish boater communication protocol including communication of navigational hazards during construction 

and operations. 
• Develop standard navigation mitigations for signals, markings and notifications, relating to overhead structures 

such as towers and conductors crossing navigable waters. 
• Manage public water-based access during construction and for the first 5 years of operation. 

 
The EAC Holder must provide this draft Public Safety Management Plan to MOTI, Peace River Regional District, 
City of Fort St. John, District of Hudson’s Hope and Saulteau, West Moberly, Halfway River, Doig River, 
Blueberry River and Prophet River First Nations, and McLeod Lake Indian Band for review 90 days prior to the 
commencement of construction and operations. 

 
The EAC Holder must file the final Public Safety Management Plan with the MOTI, Peace River Regional District, 
City of Fort St. John, District of Hudson’s Hope and Saulteau, West Moberly, Halfway River, Doig River, 
Blueberry River and Prophet River First Nations, and McLeod Lake Indian Band 30 days prior to the 
commencement of construction and operations. 

 
The EAC Holder must develop, implement and adhere to the final Public Safety Management Plan, and any 

Pre-Construction 
Construction 
Operations 

EIS 
Volume 3, Section 26 
Volume 3, Appendix 
C, Part 5 
Volume 5, Section 
35.2 

 
Panel Report 
Section 9.6 

 
Post Panel Stage 
Consultation 
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 amendments, to the satisfaction of EAO.   
 OUTDOOR RECREATION AND TOURISM   

39 The EAC Holder must provide information to the Province of Alberta, during construction and operations, to assist Construction EIS 
in their communications with anglers in Alberta regarding changes in downstream fishing opportunities due to Operations Volume 2, Section 12 
construction activities and longer-term changes in fish community composition. Volume 2, Appendices 

O, Q 
Volume 3, Sections 
24, 25, 
Volume 3, Appendix 
C, Part 5 
Volume 4, Appendix 
D, Part 3 
Volume 5, Section 
35.2 

Panel Report 
Section 9.7 

40 The EAC Holder must finalize and implement the Outdoor Recreation Mitigation Plan to mitigate changes in 
recreational opportunities and loss of existing recreational areas resulting from the Project. 

 
The Outdoor Recreation Mitigation Plan must be developed by a QEP. 

 
The Outdoor Recreation Mitigation Plan must include at least the following to: 
• Provide technical information to support outdoor recreation providers in adapting to new shoreline conditions. 
• Establish three new boat launch/day use sites, complete with parking, picnic areas and toilets, at Halfway 

River (as shown in figures 1 and 2), Lynx Creek and Hudson‘s Hope Shoreline, and accessible via Highway 
29. 

• Establish at least one public viewpoint at the Site C dam site. 
• Provide approximately $150,000 to the District of Hudson Hope for the enhancement of Alwin Holland Park, 

or other community shoreline recreation areas. 
• Provide approximately $200,000 for a Community Recreation Site Fund of which $50,000 is for recreational 

sites on the south bank to support development of new shoreline recreation areas within the Peace River and its 
tributaries to the Alberta border. 

• Outline an approach to governance and allocation of funds from the Community Recreation Site Fund. 
• Fund the development of a BC Peace River/Site C Reservoir Navigation and Recreation Opportunities Plan 

Construction 
Operations 

EIS 
Volume 3, Section 25, 
Volume 3, Appendices 
C Part 5, E 

 
Panel Report 
Sections 9.1, 9.7 

 
Post Panel Stage 
Consultation 
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The EAC Holder must provide this draft Outdoor Recreation Mitigation Plan to FLNR, Peace River Regional 
District, City of Fort St. John, District of Hudson’s Hope and Saulteau, West Moberly, Halfway River, Doig River, 
Blueberry River and Prophet River First Nations, and McLeod Lake Indian Band for review within 12 months after 
the commencement of construction. 

 
The EAC Holder must file the final Outdoor Recreation Mitigation Plan with EAO, FLNR, Peace River Regional 
District, City of Fort St. John, District of Hudson’s Hope and Saulteau, West Moberly, Halfway River, Doig River, 
Blueberry River and Prophet River First Nations, and McLeod Lake Indian Band within 18 months after the 
commencement of construction. 

 
The EAC Holder must develop, implement and adhere to the final Outdoor Recreation Mitigation Plan, and any 
amendments, to the satisfaction of EAO. 

  

41 The EAC Holder must make reasonable efforts to enter into agreements with the owners of the campground at 
Cache Creek and the hunting camp near the Site C dam site to compensate for any effects to those facilities, prior to 
potential effects on operation of these facilities. Where it is both physically and economically feasible, the costs to 
relocate facilities will be included in the agreements. 

Construction EIS 
Volume 3, Section 25, 
Volume 3, Appendices 
C Part 5, E 

 
Panel Report 
Section 9.7 

 COMMUNITY   
 Community Infrastructure and Services   

42 The EAC Holder must manage increased demands resulting from the influx of the Project workforce on community 
health care and social services by implementing mitigation measures detailed in a Healthcare Services Plan. 

 
The Healthcare Services Plan must include at least the following: 
• Implement on-site health care comprised of physician and nursing services to manage non-urgent health issues 

for the workforce residing in the construction camps. 
• Establish a process for coordination of program delivery with the Northern Health Authority (NHA). 
• Establish a process for providing new resident workers and their families with local information about health, 

education and social services. 
 

The EAC Holder must provide this draft Healthcare Services Plan to NHA, Peace River Regional District, City of 
Fort St. John and District of Hudson’s Hope for review a minimum of 90 days prior to the commencement of 
construction. 

Pre-Construction 
Construction 

EIS 
Volume 4, Sections 
28, 30 
Volume 4, Appendices 
A, D 
Volume 5, Sections 
35.2, 35.3 

 
Panel Report 
Section 10.3 

 
Post Panel Stage 
Consultation 
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 The EAC Holder must file the final Healthcare Services Plan with the NHA, Peace River Regional District, City of 

Fort St. John and the District of Hudson’s Hope a minimum of 30 days prior to the commencement of construction. 
 

The EAC Holder must develop, implement and adhere to the final Healthcare Services Plan, and any amendments, 
to the satisfaction of EAO. 

  

43 The EAC Holder must develop an Emergency Services Plan that includes at least the following to describe how the 
EAC Holder will implement measures to: 
• Contract for provision of emergency services (fire services and medical transport) ; 
• Communicate Project emergency management plans to all emergency service providers, and provide updates as 

plans are amended 
• Develop site access protocols to enable safe site access during construction and communicate to emergency 

service providers 
 

For this condition, these emergency services refer only to Project need for emergency services during construction 
and are defined as those services relating to: firefighting, policing, ambulance services, Conservation Officer 
Service, Search and Rescue Associations, BC Wildfire Management Branch. 

 
The EAC Holder must provide this draft Emergency Services Plan to the appropriate local emergency service 
providers including the Peace River Regional District, City of Fort St. John, District of Hudson’s Hope and District 
of Taylor for review a minimum of 90 days prior to the commencement of construction. 

 
The EAC Holder must file the final Emergency Services Plan with EAO, local emergency service providers 
including the Peace River Regional District, City of Fort St. John, District of Hudson’s Hope and District of Taylor 
a minimum of 30 days prior to the commencement of construction. 

 
The EAC Holder must develop, implement and adhere to the final Emergency Services Plan, and any amendments, 
to the satisfaction of EAO. 

Pre-Construction 
Construction 

EIS 
Volume 4, Section 30, 
Volume 4, Appendix 
A 
Volume 5, Sections 
35.2, 35.3 

 
Panel Report 
Section 10.3 

 
Post Panel Stage 
Consultation 

44 The EAC Holder must assist School Districts 59 and 60 to adjust to potential increased need resulting from the 
influx of the Project workforce by providing annual information throughout construction about anticipated changes 
in the resident population and potential new school enrolment. 

Construction EIS 
Volume 4, Sections 
28, 30 
Volume 4, Appendix 
A, Parts 2,3,6 

 
Panel Report 
Section 10.3 

45 The EAC Holder must assist the Northern Lights College to adjust to potential increased need resulting from the Construction EIS 
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 influx of the Project workforce by providing information annually during construction to identify the number of  Volume 4, Sections 

worker hires. 28, 30 
Volume 4, Appendix 
A, Parts 2,3,6 

Panel Report 
Sections 10.3, 10.6, 
14.2 

46 The EAC Holder must develop a Waste Management Plan. The Waste Management Plan must be developed by a 
QEP. 

 
The Waste Management Plan must include at least the following: 
• Identify waste management strategies to manage effects on landfills in the region. 
• Develop methods for disposal of project-related waste. 
• Ensure capacity of local landfills to meet disposal requirements of the Project construction activities 
• Establish resources and funding arrangements to address any potential shortfall in existing landfill capacity. 
• Identify other waste management options through consultation with the Peace River Regional 

District/municipal agencies responsible for management of solid waste in the area. 
 

The EAC Holder must provide the Waste Management Plan to the MOE, Peace River Regional District, City of 
Fort St. John and the District of Hudson’s Hope for review a minimum of 90 days prior to the commencement of 
construction activities. 

 
The EAC Holder must file the final Waste Management Plan with the EAO, MOE, Peace River Regional District, 
City of Fort St. John and the District of Hudson’s Hope a minimum of 30 days prior to the commencement of 
construction activities. 

 
The EAC Holder must develop, implement and adhere to the final Waste Management Plan, and any amendments, 
to the satisfaction of EAO. 

Pre-Construction 
Construction 

EIS 
Volume 4, Section 30 
Volume 5, Sections 
35.2, 35.3 

 
Post Panel Stage 
Consultation 

47 The EAC Holder must mitigate actual effects on the functionality of local water and sewage systems by 
implementing measures detailed in a Local Infrastructure Mitigation Plan. 

 
The Local Infrastructure Mitigation Plan must include at least the following: 
• A strategy for ongoing communication with local municipalities. 

Construction 
Operations 

EIS 
Volume 2, Appendices 
E,F 
Volume 4, Section 30 

 
Panel Report 
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 • Specific mitigation measures (system relocation, replacement, monitoring) that may be required to ensure the 

functionality of existing municipal water and sewer systems. 
• Identification of resources and funding arrangements associated with specific mitigation measures that may be 

required to ensure functionality of existing municipal water and sewer systems. 
 

The EAC Holder must provide this draft Local Infrastructure Mitigation Plan to the Peace River Regional District, 
City of Fort St. John, District of Hudson’s Hope, District of Taylor, and Aboriginal Groups for review a minimum 
of 360 days prior to reservoir filling. 

 
The EAC Holder must file the final Local Infrastructure Mitigation Plan with EAO, Peace River Regional District, 
City of Fort St. John, District of Hudson’s Hope, District of Taylor, and Aboriginal Groups a minimum of 30 days 
prior to reservoir filling. 

 
The EAC Holder must develop, implement and adhere to the final Local Infrastructure Mitigation Plan, and any 
amendments, to the satisfaction of EAO. 

 Section 11.2 
 

Post Panel Stage 
Consultation 

 Housing   
48 The EAC Holder must manage the increased demands for housing in the City of Fort St. John, resulting from the 

influx of the Project workforce by implementing mitigation measures detailed in a Housing Plan. 
 

The Housing Plan must include at least the following: 
• Establish a community camp co-coordinator. 
• Establish a process for adjusting camp capacity throughout the construction phase to accommodate direct 

Project workers. 
• Expand affordable rental housing supply in the City of Fort St. John by building 50 rental units to be owned 

and operated by BC Housing or an approved non-profit operator. Immediately on completion of the housing 
development, 40 of the rental units will be available for BC Hydro worker housing and 10 will be available to 
low to moderate income households. Upon completion of the Site C construction phase, the 40 worker housing 
units will be made available to low to moderate income households. 

• Expand RV accommodation by building 20 new temporary long-stay RV accommodations. 
• Provide approximately $250,000 to emergency or transitional housing providers in the City of Fort St. John. 
• Monitor net migration to reserves as a result of the Project. 

 
The EAC Holder must provide this draft Housing Plan to the City of Fort St. John, and Aboriginal Groups for 
review a minimum of 90 days prior to the construction of housing. 

Construction EIS 
Volume 4, Sections 
28, 29 
Volume 4, Appendix 
A, Parts 2-5 

 
Panel Report 
Section 10.2 

 
Post Panel Stage 
Consultation 
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 The EAC Holder must file the final Housing Plan with the EAO, the City of Fort St. John and Aboriginal Groups a 

minimum of 30 days prior to the construction of housing. 
 

The EAC Holder must develop, implement and adhere to the final Housing Plan, and any amendments, to the 
satisfaction of EAO. 

  

49 The EAC Holder must ensure that measures implemented under the Housing Plan are effective in mitigating 
increased demands for housing in the City of Fort St. John by developing and implementing a Housing Monitoring 
and Follow-up Program for the construction phase. 

 
The Housing Monitoring and Follow-up Program must include at least the following to ensure measures to mitigate 
Project effects are effective or need to be adjusted to adequately mitigate the effects: 

 
• The EAC Holder must develop an approach for monitoring the apartment rental vacancy rate and price as 

published by the CMHC semi-annually, for the Fort St. John area and must define the nature and duration of 
market changes that may require additional mitigation. The EAC Holder will review the monitoring results 
with the City of Fort St. John and discuss if additional mitigation is required and mitigation options. 

• Reports must be provided semi-annually during construction to BC Housing and City of Fort St. John, 
beginning 180 days following the commencement of construction. 

• The EAC Holder must work with Aboriginal communities in the LAA (as defined in EIS) to track net 
migration to reserves attributable to Project effects, on rental market conditions in the City of Fort St. John and 
to identify if additional mitigation is needed. 

 
The EAC Holder must provide this draft Housing Monitoring and Follow-up Program to the City of Fort St. John 
and Aboriginal Groups for review within 90 days after the commencement of construction. 

 
The EAC Holder must file the final Housing Monitoring and Follow-up Program with EAO, City of Fort St. John 
and Aboriginal Groups within 150 days following the commencement of construction. 

 
The EAC Holder must develop, implement and adhere to the final Housing Monitoring and Follow-up Program, 
any amendments, to the satisfaction of EAO. 

Construction EIS 
Volume 4, Sections 
28, 29 
Volume 4, Appendix 
A, Parts 2-5 
Volume 5, Appendix 
A 

 
Panel Report 
Section 10.2 

 
Post Panel Stage 
Consultation 

 Regional Economic Development   
50 The EAC Holder must provide a one-time contribution of $160,000 to the District of Hudson‘s Hope within one 

year of reservoir filling to address permanent inundation of land no longer available for development. 
Operations EIS 

Volume 3, Section 18 
Volume 3, Appendix 
A 
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   Panel Report 

Section 10.6 
 

Post Panel Stage 
Consultation 

51 The EAC Holder must develop and implement a Business Participation Plan (Plan). 
 

The Plan must include at least the following: 
• Increase awareness in the business community about Project procurement opportunities. 
• Develop partnerships with local business organizations and economic development offices and programs to 

communicate and maximize opportunities for local businesses. 
 

The EAC Holder must provide this draft Plan to the City of Fort St. John, District of Hudson Hope, District of 
Taylor and Peace River Regional District for review 90 days prior to the commencement of construction. 

 
The EAC Holder must file the Final Plan with EAO, City of Fort St. John, District of Hudson’s Hope, District of 
Taylor, and Peace River Regional District a minimum of 30 days prior to the commencement of construction. 

 
The EAC Holder must develop, implement and adhere to the Final Plan, and any amendments, to the satisfaction of 
EAO. 

Pre-Construction 
Construction 

EIS 
Volume 3, Section 18 
Volume 3, Appendix 
A 
Volume 5, Section 
34.6 

 
Panel Report 
Section 10.6 

 
Post Panel Stage 
Consultation 

52 The EAC Holder must support the North and South Peace non-profit organizations by establishing a community 
non-profit fund and providing an annual contribution of $100,000 per year to the fund during the construction 
phase. Organizations that support children and families will be eligible to apply for funding from the community 
non-profit fund. 

Construction EIS 
Volume 3, Section 18 
Volume 3, Appendix 
A 

 
Panel Report 
Section 10.6 

53 The EAC Holder must develop and implement a Labour and Training Plan. 
 

The Labour and Training Plan must include at least the following: 
• Where labour requirements cannot be met through the local labour pool, develop a strategy for attracting new 

entrants to the local labour force. 
• Resources and funding arrangements with education providers to ensure required training and skill 

development programs are available 
• Participation in regional workforce training initiatives during construction 

Pre-Construction 
Construction 

EIS 
Volume 3, Section 17 
Volume 3, Appendix 
A 
Volume 4 Section 28 
Volume 5, Appendix 
A 

 
Panel Report 
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 • Identification of apprenticeship opportunities during construction 

• Provision of additional day-care spaces in Fort St. John to increase spousal participation in the labour market. 
 

The EAC Holder must provide this draft Labour and Training Plan to the City of Fort St John, District of Taylor, 
District of Hudson Hope, Peace River Regional District, Aboriginal Groups, School Districts 59 and 60, and 
Northern Lights College for review a minimum of 90 days prior to the commencement of construction. 

 
The EAC Holder must file the final Labour and Training Plan with EAO, City of Fort St John, District of Taylor, 
District of Hudson Hope, Peace River Regional District, Aboriginal Groups, School Districts 59 and 60, and 
Northern Lights College a minimum of 30 days prior to the commencement of construction. 

 
The EAC Holder must develop, implement and adhere to the final Labour and Training Plan, and any amendments, 
to the satisfaction of EAO. 

 Section 10.4 
 

Post Panel Stage 
Consultation 

54 The EAC Holder must develop an Aboriginal Training and Inclusion Plan. 
 

The Aboriginal Training and Inclusion Plan must include at least the following: 
• Description of a protocol and plan for the communication of employment opportunities to Aboriginal groups. 
• Inclusion of evaluation criteria for hiring and training Aboriginal persons in contractor procurement packages. 
• Strategies for capacity building, education, and training associated with Aboriginal participation in the labour 

market, including construction, trades, and other indirect and induced sectors for Aboriginal workers, as these 
jobs are likely to be longer lived than those related strictly to construction. 

• Resources and funding arrangements to support training, industry, and Aboriginal partnership opportunities in 
the region. Provide $30,000 to the to the Minerva Foundation for three years to support Treaty 8 First Nation 
women in northeast BC wishing to participate in the Minerva Foundation’s Combining Our Strength Initiative 
($10,000 provided to date.). This is in addition to funding provided to date to Northern Lights College 
Foundation ($1 million over five years), Northern Development Opportunities Program ($175,000), Northern 
Opportunities School District Counsellor ($184,000), NENAS NEATT Program ($100,000) and Oho 
Education ($16,600). 

• Aboriginal Business Participation Strategy to maximize opportunities for Aboriginal businesses, incorporating 
at least the following: 

o Obtaining information from Aboriginal suppliers in the LAA, and from other Aboriginal groups with 
whom BC Hydro is engaged about the Project, about their business capacity and capabilities to 
provide goods and services for the Project 

o Direct engagement with the local Aboriginal business community, including sponsoring and 
participating in Aboriginal business events and conferences. 

o Implementation of BC Hydro’s Aboriginal Contract and Procurement Policy. 

Pre-Construction 
Construction 

EIS 
Volume 3, Sections 
17, 18 
Volume 3, Appendices 
A, B 
Volume 4, Section 28 
Volume 5, Section 
34.6 
Volume 5, Appendix 
A 

 
Panel Report 
Section 10.4 
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The EAC Holder must provide this draft Aboriginal Training and Inclusion Plan to Aboriginal Groups for review a 
minimum of 90 days prior to the commencement of construction. 

 
The EAC Holder must file the final Aboriginal Training and Inclusion Plan with EAO and Aboriginal Groups a 
minimum of 30 days prior to construction. 

 
The EAC Holder must develop, implement and adhere to the final Aboriginal Training and Inclusion Plan, and any 
amendments, to the satisfaction of EAO. 

  

55 The EAC Holder must manage increased demands on community recreational programs and services resulting from 
the influx of the Project workforce by implementing mitigation measures detailed in a Recreation Program for 
residents of the work camp, in consultation with the City of Fort St. John. 

 
If the recreational services required by residents of the camp extend beyond that provided through in-house (EAC 
Holder) facilities and programming, the EAC Holder must identify, through consultation with the City of Fort St. 
John, additional facility and/or programming needs and must provide the resources required to meet those needs. 

 
The EAC Holder must develop a draft Recreation Program for review by the City of Fort St. John and the Peace 
River Regional District a minimum of 90 days prior to the commencement of camp operations. 

 
The EAC Holder must file the final Recreation Program with EAO, City of Fort St. John and Peace River Regional 
District a minimum of 30 days prior to the commencement of camp operations. 

 
The EAC Holder must develop, implement and adhere to the final Recreation Program, and any amendments, to the 
satisfaction of EAO. 

Construction EIS 
Volume 4, Sections 
28, 30 
Volume 4, Appendix 
A, Parts 2,3,6 

 
Panel Report 
Section 10.3 

 
Post Panel Stage 
Consultation 

 HUMAN HEALTH   
 Potable and Recreational Water Quality   

56 The EAC Holder must ensure that wells affected by changes to groundwater levels within 1 km. of the reservoir or 
Peace River continue to function as reliable and safe sources of water for human consumption by monitoring 
potentially affected wells, with the approval of potentially affected well owners, for significant long-term well 
quality issues. Monitoring must be done twice a year for 10 years, beginning annually from the outset of 
construction. 

 
If any functionality problems such as poor water quality or low yield result from the Project, the EAC Holder must 
work with the well owner(s) to provide an alternate source of potable water. 

Construction 
Operations 

EIS 
Volume 2, Appendix E 
Volume 4, Section 33 
Volume 4, Appendix 
D 
Panel Report 
Section 11.2 
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 Ambient Air Quality   

57 The EAC Holder must develop an Air Quality Management Plan and Smoke Management Plan, in compliance with 
applicable legislation and consistent with the Air Quality Guidelines for the Protection of Human Health and the 
Environment (CCME 1998), and the British Columbia Air Quality Objectives and Standards (BC Ministry of 
Environment 2009). 

 
The main purpose of the Air Quality Management Plan and Smoke Management Plan is to mitigate the potential 
human health effects from a degradation of air quality in the region of Fort St. John, Taylor, Hudson’s Hope, 
Chetwynd and for Aboriginal Groups using areas for traditional purposes close to the construction activities of 
clearing and burning. 

 
The Air Quality Management Plan and Smoke Management Plan must include at least the following to describe 
how the EAC Holder: 

 
• Identify places of high use by Aboriginal Groups for traditional purposes and develop mitigation measures if 

adverse effects are predicted at those locations. 
• Measures to manage emissions and dust from all Project activities. 
• Measures to manage Project effects on air quality associated with concrete production at concrete batch plants. 
• Control Project-related smoke by following the most current BC Ministry of Environment Open Burning 

Smoke Control Regulation. 
• Measures to retain vegetative barriers, or install temporary barriers, where practical. 
• Procedures to provide MOE with data collected during monitoring so that they can notify sensitive populations 

if air quality thresholds are exceeded. 
 

The EAC Holder must monitor air quality associated with shoreline protection works at Hudson’s Hope during the 
construction period and for the first two years of operations. 

 
The EAC Holder must provide these draft Air Quality Management Plan and Smoke Management Plan to MOE, 
City of Fort St. John, District of Hudson’s Hope, Peace River Regional District, District of Taylor, District of 
Hudson’s Hope, District of Chetwynd and Aboriginal Groups for review a minimum of 90 days prior to the 
commencement of construction activities. 

 
The EAC Holder must file the final Air Quality Management Plan and Smoke Management Plan with EAO, MOE, 
City of Fort St. John, District of Hudson’s Hope, Peace River Regional District, District of Taylor, District of 
Chetwynd and Aboriginal Groups a minimum of 30 days prior to the commencement of construction activities. 

Pre-Construction 
Construction 

EIS 
Volume 2, Appendix L 
Volume 4, Section 33 
Volume 4, Appendix 
D 
Volume 5, Sections 
34.6, 35.2 
Volume 5, Appendix 
A 

 
Panel Report 
Section 11.1 

 
Post Panel Stage 
Consultation 



40 
SITE C CLEAN ENERGY PROJECT – SCHEDULE B TABLE OF CONDITIONS (SEPTEMBER 2014) 

 

 
 

 
No 

 
Condition 

 
Timing 

Application Section 
or Supporting 

Documents 
 The EAC Holder must develop, implement and adhere to the final Air Quality Management Plan and Smoke 

Management Plan, and any amendments, to the satisfaction of EAO. 
  

 Noise and Vibration   
58 The EAC Holder must develop a Noise and Vibration Management Plan to mitigate Project-related noise and 

vibration effects on human health. 
 

The Noise and Vibration Management Plan must include at least the following: 
• Program to monitor noise levels associated with construction of Hudson‘s Hope Shoreline Protection. 
• Implement notification of construction program and Construction Communication Plan for residents in vicinity 

of Project activities 
• Retain or erect acoustic barriers, fencing, and vegetative screens as appropriate. 
• Develop and implement noise monitoring and adaptive management as required. 
• Mitigate night-time noise (e.g. perimeter berms and acoustic barriers, portable enclosures or barriers to the 

conveyor hopper, and silent backup alarms) 
• Monitor noise at 85th Avenue Industrial Lands 

o Construct perimeter fencing and retain or plant tree screens at 85th Avenue Industrial Lands 
o Design a work and noise management schedule that allows an uninterrupted eight hour sleep schedule for 

Project workers, 
o Manage Project construction noise to provide quiet enjoyment to residents, even if it means temporary 

relocation of residents at the EAC Holder’s expense. 
 

The EAC Holder must provide this draft Noise and Vibration Management Plan to FLNR, District of Hudson‘s 
Hope, City of Fort St. John, Peace River Regional District and District of Chetwynd for review a minimum of 90 
days prior to the commencement of construction activities. 

 
The EAC Holder must file the final Noise and Vibration Management Plan with EAO, FLNR, District of Hudson‘s 
Hope, City of Fort St. John, Peace River Regional District and District of Chetwynd a minimum of 30 days prior to 
the commencement of construction activities. 

 
The EAC Holder must develop, implement and adhere to the final Noise and Vibration Management Plan, and any 
amendments, to the satisfaction of EAO. 

Pre-Construction 
Construction 

EIS 
Volume 2, Appendix 
M 
Volume 4, Section 33 
Volume 4, Appendix 
D 
Volume 5, Section 
35.2 

 
Panel Report 
Section 11.3 

 
Post Panel Stage 
Consultation 

59 The EAC Holder must outline measures including relocation of affected home-owners, as deemed appropriate in 
consultation with affected home-owners, to address serious levels of noise or changes in air quality during 
construction of the Project. The measures would be included in the appropriate plans. 

Construction EIS 
Volume 4, Section 33 
Volume 4, Appendix 
D 
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   Volume 5, Section 

35.2 
 

Panel Report 
Section 11.3 

 Methylmercury   
60 The EAC Holder must, in collaboration with the First Nations Health Authority (FNHA), NHA and Aboriginal 

Groups, develop a Methylmercury Monitoring Plan. 
 

The Methylmercury Monitoring Plan must include: 
 

Methods for collecting monitoring information must include: 
• Involving Aboriginal Groups and the FNHA in the design, implementation, management and interpretation 

and communication of results; 
• Use of information regarding consumption of fish by Aboriginal Groups known to consume fish in the 

methymercury monitoring study if available, and non-aboriginal harvesters including: 
o species and size of fish caught for consumption; 
o location where fish are caught for consumption; 
o consumption of fish by age group and gender;  
o fish meal sizes by age group and gender; 
o fish meal frequency; 
o parts of fish consumed; 
o fish preparation methods; and 
o other relevant consumption information (e.g. events where consumption is higher over a short period 

of time such as a camping event); and 
• Use of baseline methylmercury levels in representative fish species consumed by Aboriginal Groups and non- 

aboriginal harvesters. 
 

Requirements for monitoring the trend and evolution of methylmercury concentrations in fish. Monitoring 
requirements must include the following: 
• proposed geographic extent; 
• proposed monitoring parameters; 
• proposed monitoring locations; and 
• proposed monitoring timelines and frequency. 

Construction 
Operations 

EIS 
Volume 2, Appendix J 
Volume 3, Appendices 
B, F 
Volume 4, Section 33 
Volume 4, Appendices 
A, D 
Volume 5, Sections 
35.2 
Volume 5, Appendix 
A 

 
Panel Report 
Section 11.5 
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 Measures to enable people to limit exposure to methylmercury to avoid risk to human health such as: 

• a detailed communications strategy developed in consultation with relevant Aboriginal groups and government 
departments and agencies including consumption advisories or other health related bulletin or information, as 
may be necessary; and 

• an annual update on the status, results, and trends of methylmercury concentrations in fish and the presence of 
human health risks associated with the consumption of fish from the affected waterbodies. 

 
Baseline information must be established prior to any project impacts using a minimum of two years of data and 
operations phase monitoring will occur each year for the first ten years of operations and every 5 years after until 
such time as methymecury levels in fish populations have stabilized. 

 
The EAC Holder must report on the results to EAO, FNHA and NHA in accordance with the monitoring schedule. 

 
The EAC Holder must provide this draft Methylmercury Monitoring Plan to FNHA and NHA for review a 
minimum of 90 days prior to the commencement of reservoir filling. 

 
The EAC Holder must file the final Methylmercury Monitoring Plan with EAO, FNHA and NHA a minimum of 30 
days prior to the commencement of reservoir filling. 

 
The EAC Holder must develop, implement and adhere to the final Methylmercury Monitoring Plan, and any 
amendments, to the satisfaction of EAO. 

  

 HERITAGE RESOURCES   
 Visual Resources   

61 The EAC Holder must develop and implement measures to manage Project effects on visual resources by 
undertaking the following throughout construction: 
• Address how to landscape the shoreline protection area in Hudson‘s Hope to maintain or enhance natural views 

in collaboration with the District of Hudson’s Hope. 
• Set objectives and requirements for exterior designs for Project structures, and landscaping to blend in with the 

character of the surrounding environment except in accordance with safety objectives. 
• Set objectives and requirements for establishing and building workforce accommodation camps on previously 

disturbed areas or areas generally hidden from key viewpoints. 
 

The EAC Holder must undertake the measures to the satisfaction of EAO. 

Construction EIS 
Volume 3, Section 27 
Volume 3, Appendix 
C, Part 6 
Volume 5, Appendix 
A 

 
Panel Report 
Section 12.3 

 
Post Panel Stage 
Consultation 

 Physical Heritage and Cultural Heritage   
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62 The EAC Holder must protect and preserve heritage resources by implementing measures as detailed in a Heritage 

Resources Management Plan. The Heritage Resources Management Plan must be developed by a QEP. 
 

The Heritage Resources Management Plan must specify a process for the engagement of Aboriginal Groups in 
planning and follow-up/monitoring activities related to heritage resources as the Project proceeds. In particular, the 
Plan must incorporate a process for continued collaboration with Aboriginal Groups on ground-truthing for the 
identification of any burial sites that the Project may disturb. 

 
The EAC Holder must provide the draft Heritage Resources Management Plan to Archaeology Branch of FLNR 
and Aboriginal Groups for review a minimum of 90 days prior to the commencement of construction. 

 
The Heritage Resources Management Plan must include Archaeological Impact Management and Heritage 
Resources Monitoring and Follow-Up Programs. The field and reporting portions of each program will be of a 
scope, duration and frequency prescribed by the BC Heritage Conservation Act permits. The Archaeology Impact 
Management Program must be developed by a QEP qualified to hold Section 14 Heritage Inspection and 
Investigation Permits. 

 
The Heritage Resources Monitoring and Follow-Up Program must include at least the following: 
• Monitor reservoir erosion during occurrences of exposure to assess the impacts on existing or newly identified 

protected archaeological sites and other heritage resources 
• Implement mitigation measures, systematic data recovery or emergency salvage operations in accordance with 

the Heritage Resources Management Plan. 
• Conduct the monitoring of shoreline erosion downstream (for approximately 2 km) as part of chance-find 

procedures to determine if physical heritage resources are affected by the Project. The EAC Holder must 
undertake this monitoring for any spills from the Project reservoir for a period of two years following the 
commencement of reservoir filling and commissioning. 

• Establish a reporting structure for reporting to Aboriginal Groups and the Archaeology Branch beginning 180 
days following the commencement of operations. 

 
The EAC Holder must file the final Heritage Resources Management Plan with EAO, Archaeology Branch and 
Aboriginal Groups a minimum of 30 days prior to commencement of construction. 

 
The EAC Holder must develop, implement and adhere to the final Heritage Resources Management Plan, and any 
amendments, to the satisfaction of EAO. 

Pre-Construction 
Construction 
Operations 

EIS 
Volume 3, Section 19 
Volume 3, Appendices 
B, F 
Volume 4, Section 32 
Volume 5, Section 
34.6, 35.2 
Volume 5, Appendix 
A 

 
Panel Report 
Section 12.1 

63 The EAC Holder must manage adverse Project effects on cultural resources by implementing mitigation measures 
detailed in a Cultural Resources Mitigation Plan. The Cultural Resources Mitigation Plan must be developed in 

Pre-Construction 
Construction 

EIS 
Volume 3, Section 19 
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 collaboration with a Cultural and Heritage Resources Committee (Committee) established by the EAC Holder that 

includes Aboriginal Groups. 
 

The Cultural Resources Mitigation Plan must include consideration of the following elements and/or others that 
may be recommended by the Committee: 
• Identification and naming of key cultural sites. 
• Documenting historical use of the area, including trails, sites, and stories. 
• Commemoration of sites lost to inundation. 
• Cultural awareness and orientation of workforce. 
• Support for cultural camps through financial or in-kind support. 

 
The EAC Holder must provide the draft Cultural Resources Mitigation Plan to the Committee for review a 
minimum 90 days prior to the commencement of construction. 

 
The EAC Holder must file the final Cultural Resources Mitigation Plan with EAO and the Committee a minimum 
of 30 days prior to the commencement of construction 

 
The EAC Holder must develop, implement and adhere to the final Cultural Resources Mitigation Plan, and any 
amendments, to the satisfaction of EAO. 

 Volume 3, Appendices 
B, F 
Volume 4, Section 32 
Volume 5, Section 
34.6 
Volume 5, Appendix 
A 

 
Panel Report 
Section 12.2 

64 The EAC Holder must provide a total of $100,000 to local accredited facilities in close proximity to the Project, 
prior to the start of operations, to curate and display the recovered resources and the funding is not to be used for 
buildings to house them. These funds must be provided only to facilities that agree to work with interested 
Aboriginal Groups on the display and curation of those artefacts. 

Construction EIS 
Volume 3, Section 19 
Volume 3, Appendices 
B, F 
Volume 4, Section 32 
Volume 5, Section 
34.6 
Volume 5, Appendix 
A 

 
Panel Report 
Section 12.1 

 ENVIRONMENTAL PROTECTION AND MANAGEMENT   
 Greenhouse Gas Emissions   

65 The EAC Holder must monitor the levels of Greenhouse Gas (GHG) emissions resulting from the Project as 
detailed in a Greenhouse Gases Monitoring and Follow-Up Program to confirm predictions of the GHG model. 

Operations EIS 
Volume 2, Section 15 
Volume 2, Appendix S 
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 The Program must include at least the following: 

• Protocols for monitoring GHG emissions from Site C reservoir for the first 10 years of operations. 
• Protocols for monitoring and reporting GHG emissions during operation and maintenance activities. 
• A reporting structure for reporting results at least annually during the monitoring and follow-up program 

period, beginning 180 days following commencement of operations, to MOE and Environment Canada. 
 

The EAC Holder must provide this draft Greenhouse Gases Monitoring and Follow-Up Program to MOE and 
Environment Canada for review within 90 days after the commencement of operations. 

 
The EAC Holder must file the final Greenhouse Gases Monitoring and Follow-Up Program with EAO, MOE and 
Environment Canada within 150 days after the commencement of operations. 

 
The EAC Holder must develop, implement and adhere to the final Greenhouse Gases Monitoring and Follow-Up 
Program, and any amendments, to the satisfaction of EAO. 

  
Panel Report 
Section 13.1 

 ENVIRONMENTAL MANAGEMENT PLANS, FOLLOW-UP AND MONITORING   
66 The EAC Holder must clearly document its roles and responsibilities for monitoring and reporting employee and 

contractor performance and compliance with the EAC and its conditions in an Environmental Oversight Program. 
 

The Environmental Oversight Program must include requirements for investigating and reporting non-compliance 
with the EAC and any management plans, ensuring corrective actions are implemented, and requirements for 
reviewing and updating the Construction Environmental Management Plans and Operations Environmental 
Management Plans to ensure that they remain relevant and current. 

 
The EAC Holder must submit the draft Environmental Oversight Program to EAO 90 days prior to commencing 
construction. 

 
The EAC Holder must submit the final Environmental Oversight Program to EAO 30 days prior to commencing 
construction. 

 
The EAC Holder must develop, implement and adhere to the final Environmental Oversight Program, and any 
amendments, to the satisfaction of EAO. 

Pre-Construction 
Construction 

EIS 
Volume 5, Section 35 

 
Panel Report 
Section 13.6 

67 The EAC Holder must appoint an IEM acceptable to EAO, at least three months prior to construction. The IEM will 
be responsible for monitoring the course of construction of the Project as directed by EAO. 

 
The IEM must audit any incident reports as well as EAC Holder responses to the EAC Holder’s Environmental 
Monitor’s findings and recommendations (Reports) must be filed with FLNR and EAO within 30 days of request. 

Pre-Construction 
Construction 

EIS 
Volume 5, Sections 
35, 36 

 
Panel Report 
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These Reports must be developed and reported to the satisfaction of EAO. 
 Section 13.6 

68 The EAC Holder must manage worker and public safety throughout the construction phase by implementing 
measures detailed in a Construction Safety Management Plan that complies with all applicable requirements of 
statutes, permits, approvals, and authorizations as outlined in Section 35 of the EIS. The Construction Safety 
Management Plan must be developed by a QEP. 

 
The Construction Safety Management Plan must include the following component plans: 
• Fire Hazard and Abatement Plan; 
• Public Safety Management Plan; 
• Traffic Management Plan; and 
• Worker Safety and Health Management Plan; 

 
Each component plan in addition to plan specific conditions in this document must include the following: 
• Clear statement of Objectives; 
• Description of potential Project effects and safety hazards, through consideration of baseline conditions and 

sensitive receptors; 
• Clear documentation of all measures to be implemented and actions to be taken to mitigate potential effects and 

safety hazards; 
• Description of worker qualifications and training requirements pertaining to the Construction Safety 

Management Plan; 
• Description of reporting requirements; and 
• Process for revising and updating the Construction Safety Management Plan. 

 
The EAC Holder must provide the draft Construction Safety Management Plan to regulatory agencies, Peace River 
Regional District, City of Fort St. John and the District of Hudson’s Hope and Aboriginal Groups for review 90 
days prior to commencement of construction. 

 
The EAC Holder must file the final Construction Safety Management Plan with EAO, regulatory agencies, Peace 
River Regional District, City of Fort St. John and District of Hudson’s Hope and Aboriginal Groups 30 days prior 
to commencement of construction. 

 
The EAC Holder must develop, implement and adhere to the final Construction Safety Management Plan, and any 
amendments, to the satisfaction of EAO. 

Pre-Construction 
Construction 

EIS 
Volume 5, Section 35 

 
Panel Report 
Section 13.6 

 
Post Panel Stage 
Consultation 

69 The EAC Holder must manage effective environmental protection and management throughout the construction Pre-Construction EIS 



47 
SITE C CLEAN ENERGY PROJECT – SCHEDULE B TABLE OF CONDITIONS (SEPTEMBER 2014) 

 

 
 

 
No 

 
Condition 

 
Timing 

Application Section 
or Supporting 

Documents 
 phase by implementing measures detailed in a Construction Environmental Management Plan (CEMP). The CEMP 

must be developed by a QEP. 
 

The CEMP must provide details on how potential adverse effects will be avoided, mitigated, or compensated. 

The CEMP must include the following: 

• Acid Rock Drainage and Metal Leachate Management Plan; 
• Air Quality Management Plan; 
• Blasting Management Plan; 
• Contaminated Sites Management Plan; 
• Erosion Prevention and Sediment Control Plan; 
• Fisheries and Aquatic Habitat Management Plan; 
• Fuel Handling and Storage Management Plan; 
• Groundwater Protection Plan; 
• Hazardous Waste Management Plan; 
• Heritage Resources Management Plan; 
• Ice Management Plan; 
• Noise and Vibration Management Plan; 
• Smoke Management Plan; 
• Soil Management, Site Restoration, and Revegetation Plan; 
• Spill Prevention and Response Plan; 
• Surface Water Quality Management Plan; 
• Vegetation and Invasive Plant Management Plan; 
• Waste Management Plan; and 
• Wildlife Management Plan. 
• Process for revising and updating the CEMP. 

The CEMP is to be prepared by BC Hydro. 

Detailed Environmental Protection Plans will be developed which must include the following: 
• Clear statement of objectives; 
• Description of potential Project effects and safety hazards, through consideration of baseline conditions and 

sensitive receptors; 
• Clean documentation of applicable legislative requirements that must be adhered to, as well as BC Hydro 

Construction Volume 5, Section 35 
 

Panel Report 
Section 13.6 

 
Post Panel Stage 
Consultation 
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 policies, guidelines and other best management practices that will be followed;. 

• Clear documentation of measures to be implemented and actions to be taken to mitigate or compensate 
potential effects; 

• Description of worker qualifications and training requirements pertaining to each of the plans associated with 
the Constructive Environmental Management Plan; and 

• Description of Monitoring and Reporting Requirements. 
 

The EAC Holder must provide the draft CEMP to regulatory agencies, Peace River Regional District, City of Fort 
St. John, District of Hudson’s Hope and Aboriginal Groups for review a minimum of 90 days prior to the 
commencement of construction. 

 
The EAC Holder must file the CEMP with EAO, regulatory agencies, Peace River Regional District, City of Fort 
St. John, District of Hudson’s Hope and Aboriginal Groups 30 days prior to the commencement of construction. 

 
The EAC Holder must develop, implement and adhere to the CEMP, and any amendments, to the satisfaction of 
EAO. 

  

70 The EAC Holder must manage Project effects through construction and operations by implementing measures 
detailed in mitigation and monitoring plans. 

 
Each mitigation and monitoring plan in addition to plan specific conditions in this document must include the 
following: 
• Plan objectives; 
• Plan scope; 
• Mitigation plan details (including details of any sub-components), including a summary of potential Project 

effects and baseline conditions relevant to the plan and any sub-components, a schedule and a spatial 
description of the plan area; 

• Monitoring plan details, where monitoring is required, including parameters to be monitored or measured, a 
schedule (including frequency and duration), a spatial description of monitoring plan area or sampling 
locations; and 

• Description of plan reporting requirements. 

Pre-Construction 
Construction 
Operations 

EIS 
Volume 5, Section 35, 
39 

 
Panel Report 
Section 13.6 

71 The EAC Holder must manage environmental protection and management by implementing measures in the 
following Development Plans: 
• Del Rio Pit Development Plan; 
• Impervious Core Materials Source Development Plan; 
• Portage Mountain Quarry Development Plan; and 

Pre-Construction 
Construction 

EIS 
Volume 5, Section 35 

 
Panel Report 
Section 13.6 
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 • Wuthrich Quarry Development Plan. 

 
Each Development Plan will include the following: 
• Plan purpose; 
• Plan scope; 
• Plan details; 
• Summary of safety and environmental management; and 
• Site reclamation strategy. 

 
The EAC Holder must provide the draft Development Plans to regulatory agencies, Peace River Regional District, 
City of Fort St. John, District of Hudson’s Hope and Aboriginal Groups for review a minimum of 90 days prior to 
the commencement of construction activities that require an applicable Development Plan. 

 
The EAC Holder must file the Final Development Plans with EAO, regulatory agencies, Peace River Regional 
District, City of Fort St. John, District of Hudson’s Hope and Aboriginal Groups 30 days prior to the 
commencement of construction activities that require an applicable Plan. 

 
The EAC Holder must develop, implement and adhere to the Final Development Plans, and any amendments, to the 
satisfaction of EAO. 

  
Post Panel Stage 
Consultation 

72 The EAC Holder must manage effective communications for the Project by implementing measures in 
communication plans and a business participation plan. 

 
The following communication and participation plans are to be developed and implemented: 
• Business Participation Plan; 
• Construction Communication Plan; and 
• First Nations Communication Plan. 

 
Each plan in addition to plan specific conditions identified in this document will include: 
• Clear Statement of Objectives; 
• Audiences; 
• Key activities and tools; and 
• Annual summary reporting. 

Pre-Construction 
Construction 

EIS 
Volume 5, Section 35 

 
Panel Report 
Section 13.6 

73 The EAC Holder must manage worker and public safety throughout the operations phase by implementing 
measures detailed in an Operations Safety Management Plan that complies with all applicable requirements of 

Construction 
Operations 

EIS 
Volume 5, Section 35 
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 statutes, permits, approvals, and authorizations as outlined in Section 35 of the EIS. The Operations Safety 

Management Plan must be developed by a QEP. 
 

The Operations Safety Management Plan must include the following component plans: 
• Public Safety Management Plan (including the Reservoir Shoreline Monitoring and Management Plan); and 
• Worker Safety and Health Management Plan. 

 
Each component plan must include the following: 
• Clear Statement of Objectives; 
• Description of potential Project effects and safety hazards, through consideration of baseline conditions and 

sensitive receptors; 
• Clear documentation of all applicable legislative requirements that must be adhered to, as well as BC Hydro 

policies, guidelines and other best management practices that will be followed; 
• Clear documentation of compliance and effectiveness monitoring to be undertaken; 
• Description of worker qualifications and training requirements pertaining to the Plan(s); 
• Description of reporting requirements; and 
• Process for revising and updating the Operations Safety Management Plan. 

 
The EAC Holder must provide this draft Operations Safety Management Plan, including all component plans, to 
regulatory agencies, Peace River Regional District, City of Fort St. John, District of Hudson’s Hope and Aboriginal 
Groups for review a minimum of 90 days prior to the commencement of operations. 

 
The EAC Holder must file the final Operations Safety Management Plan, including component plans with EAO, 
regulatory agencies, Peace River Regional District, City of Fort St. John, District of Hudson’s Hope and Aboriginal 
Groups a minimum of 30 days prior to the commencement of operations. 

 
The EAC Holder must develop, implement and adhere to the final Operations Safety Management Plan, and any 
amendments, to the satisfaction of EAO. 

  
Panel Report 
Section 13.6 

 
Post Panel Stage 
Consultation 

74 The EAC Holder must manage to ensure effective environmental protection and management throughout the 
operations phase by implementing measures detailed in an Operations Environmental Management Plan (OEMP). 
The OEMP must be developed by a QEP. 

 
The OEMP must include the following plans: 
• Hazardous Waste Management Plan; 
• Ice Management Plan; 

Construction 
Operations 

EIS 
Volume 5, Section 35 

 
Panel Report 
Section 13.6 

 
Post Panel Stage 
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 • Vegetation and Invasive Plant Management; 

• Waste Management Plan (including Materials Management); and 
• Water Management Plan. 

 
Each plan must include the following: 
• A Clear Statement of Objectives; 
• Description of potential Project effects, through consideration of baseline conditions and sensitive receptors; 
• Clear documentation of all applicable legislative requirements that must be adhered to, as well as BC Hydro 

policies, guidelines and other best management practices that will be followed; 
• Clear documentation of compliance and effectiveness monitoring to be undertaken; 
• Description of reporting requirements; and 
• Process for revising and updating the Plan. 

 
The EAC Holder must provide this draft OEMP, including all plans, to regulatory agencies, Peace River Regional 
District, City of Fort St. John, District of Hudson’s Hope and Aboriginal Groups for review a minimum of 90 days 
prior to the commencement of operations. 

 
The EAC Holder must file the final OEMP, with regulatory agencies, Peace River Regional District, City of Fort St. 
John, District of Hudson’s Hope and Aboriginal Groups a minimum of 30 days prior to the commencement of 
operations. 

 
The EAC Holder must develop, implement and adhere to the final OEMP, and any amendments, to the satisfaction 
of EAO. 

 Consultation 

75 The EAC Holder must provide its on-site project employees, contractors and sub-contractors, prior to those 
employees, contractors and sub-contractors starting work, with briefings on and copies of Schedule B (Table of 
Conditions) of the EAC and all Environmental and Safety Management Plans identified in Schedule B that are 
relevant to their works. 

Construction EIS 
Volume 5, Section 35 

 
Panel Report 
Section 13.6 

 DAM SAFETY   
76 The EAC Holder must conduct an assessment of the impacts of a multiple cascading dam breach, in accordance 

with the Canadian Dam Association Guidelines and BC Hydro’s Dam Safety Program, and share the results of that 
study with the Government of Alberta, FLNR and the authorities of the towns that would be affected, prior to the 
commencement of operations. 

Construction EIS 
Volume 1, Section 4.5 
Volume 2, Section 
11.2 
Volume 2, Appendix 
B, Part 1 
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   Volume 2, Appendix T 
Volume 5, Sections 
37.1, 37.2 

 

 
Panel Report 
Section 13.3 

77 The EAC Holder must consult with the Government of Alberta and emergency management officials in Alberta, and 
FLNR on communication and contingency plans to address the potential occurrences of a multiple cascading dam 
breach, prior to the commencement of operations. 

Construction EIS 
Volume 1, Section 4.5 
Volume 2, Section 
11.2 
Volume 2, Appendix 
B, Part 1 
Volume 2, Appendix T 
Volume 5, Sections 
37.1, 37.2 

 
 

Panel Report 
Section 13.3 

 WEST PINE HAUL ROUTE TRAFFIC MANAGEMENT PLAN   

78 1. The Holder must develop a West Pine Haul Route Traffic Management Plan (the “Plan”) regarding use of the 
West Pine Haul Route by the Holder. The West Pine Haul Route (see Appendix A of this Order) comprises 
Highway 97 to Chetwynd, Highway 29 through Hudson’s Hope to the Highway 29 realignment sites. The Plan must 
be developed in consultation with Saulteau First Nations, West Moberly First Nations, the District of Hudson’s 
Hope, the District of Chetwynd, and the Peace River Regional District (the “Affected Communities”) and the 
Ministry of Transportation and Infrastructure (MOTI). 

2. The Plan must be developed to the satisfaction of the EAO and include at least the following: 
a) Identify potential adverse effects related to traffic along the West Pine Haul Route and measures to mitigate those 
effects of West Pine Quarry haul truck traffic on the West Pine Haul Route, including identification of locations to 
monitor haul truck traffic counts and the means by which the Holder will conduct monitoring for haul truck traffic 
counts; 
b) The means by which the Holder will identify additional mitigation measures if the measures referred to in 
paragraph (a) are not sufficient to mitigate the effects identified in paragraph (a); 
c) The means by which the Holder will provide, at a minimum, monthly updates to the Affected Communities 
regarding the Holder’s use of the West Pine Haul Route; 
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d) A process for communication and data sharing that must occur, at minimum, on a monthly basis with the 
Ministry of Transportation and Infrastructure; and 
e) Data referred to in d), at a minimum, must include records of the location of traffic accidents, the location of any 
traffic related fatalities, complaints received from the public, and wildlife mortality attributable to the Holder’s use 
of the West Pine Haul Route. 

3. The Holder must provide this Plan to the EAO, the Affected Communities, and MOTI a minimum of 30 days 
prior to the planned commencement of use of the West Pine Haul Route for the purposes of transporting materials 
from the West Pine Quarry to Highway 29 realignment segments, Shoreline Protection sites in Hudson’s Hope, and 
areas of the reservoir requiring protection during reservoir filling. 
The EAO may, within 30 days of receiving the Plan, advise that: 

a) The Holder may proceed to implement the Plan with or without revisions; or 
b) A revised Plan, must be provided for approval of the EAO prior to commencement of use of the West 
Pine Haul Route for the purposes of transporting materials from the West Pine Quarry to Highway 29 
realignment segments, Shoreline Protection sites in Hudson’s Hope, and areas of the reservoir requiring 
protection during reservoir filling. 

If the EAO advises that pursuant to paragraphs 3 (a) or (b) changes are required to the Plan, then the Holder must 
follow the instructions of the EAO in that regard. 

4. At the time of submitting the Plan to the EAO, the Holder must also provide the EAO a consultation report setting 
out the following: 
a) A list of the invitees and an example of the invitation sent to the Affected Communities and MOTI to participate 
and provide their views including the timeframe for providing such views, on the Plan; and 
b) How the views and information provided by the Affected Communities and MOTI to the Holder have been 
considered and addressed in the Plan; or 
c) Why such views and information have not been addressed in the Plan. 

5. The Holder must: 
a) Maintain a record of the consultation referred to in paragraphs 1 and 3 and the comments provided by the 
Affected Communities, MOTI and the EAO under paragraph 3, above; and 
b) Provide a copy of the consultation report, required under paragraph 4 of this condition, to the EAO, the Affected 
Communities, MOTI, or all three parties, within 15 days of the Holder receiving a written request from the EAO, an 
Affected Community, or MOTI. 

The Plan, and any amendments thereto, must be implemented to the satisfaction of the EAO throughout the duration 
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of use of the West Pine Haul Route for the purposes of transporting materials from the West Pine Quarry to 
Highway 29 realignment segments, Shoreline Protection sites in Hudson’s Hope, and areas of the reservoir requiring 
protection during reservoir filling. 

 
 HIGHWAY 29 REALIGNMENT – CACHE CREEK SEGMENT, NOISE MONITORING AND 

MITIGATION 
  

79 The Holder must retain a Qualified Professional to develop a noise monitoring plan to assess potential vehicle traffic 
noise impacts from the Highway 29 realignment at Cache Creek to the sweat lodge (the receiver location) identified 
in the application to amend the Certificate. The plan must be developed in consultation with West Moberly First 
Nations. 

The plan must be developed to the satisfaction of the EAO and include at least the following: 

a) Methods to monitor noise levels at the receiver location during all four seasons, with Highway 29 operating 
in the: 

i. Current location approximately 235 m away from the sweat lodge (pre-realignment); and 
ii. Realigned location approximately 370 m from the sweat lodge (post-realignment). 

 
b) Efforts undertaken to consult with West Moberly First Nations on the draft plan and the opportunities made 

available to them to participate and provide their views, and how their views have been considered and 
addressed or why their views have not been addressed. 
 

c) The Holder must retain a Qualified Professional to develop a report and provide it to the EAO, West 
Moberly First Nations no later than 90 days after Highway 29 has been operating in its realigned location 
for one year. The report must include at least the following: 

i. Monitoring results from a); 
ii. Identification of noise level thresholds for post-realignment, compared to noise levels at the 

current highway alignment that, if exceeded, would trigger the need for mitigation; 
iii. Mitigation measures that the Holder will implement to reduce noise levels to below the thresholds 

in ii) if monitoring results in a) shows that these thresholds were exceeded; and 
iv. Monitoring plan to assess effectiveness of mitigation measures, if required under this condition. 

The Holder must provide the plan to the EAO and West Moberly First Nations no later than 90 days prior to 
operation of the realigned Cache Creek Segment of Highway #29.  

 

Construction  
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80 The Holder must fund a Conservation Officer position for 5 years Construction 

Operations 
 

 85TH AVENUE CONTINGENCY TRUCK HAULING AND MANAGEMENT PLAN   

81 1. The Holder must retain a Qualified Professional to develop the 85th Avenue Contingency Truck Hauling Management 
Plan (the Plan). The Plan must be developed in consultation with Northern Health, the Peace River Regional District, the 
Ministry of Transportation (MOTI), the Ministry of Environment and Climate Change Strategy (ENV), and Indigenous 
nations. The Holder must provide the Plan to the EAO prior to commencing Contingency Truck Hauling, unless 
otherwise authorized by the EAO. 
 
2. The Plan must include, at a minimum, the means by which the following will be addressed: 

a) Road maintenance and repair for the 85th Avenue Contingency Haul Route for effects caused by Contingency 
Truck Hauling; 

b) Emissions management, including: 
i. Limiting truck idling times to a maximum of five minutes; and 
ii. Selecting machines with low emissions that meet the latest applicable standards; 

c) Traffic management, including: 
i. The requirement of an expedited truck check-in process at Gate B; 
ii. Traffic safety, emergency vehicle access, and prevention of wildlife-vehicle collisions; 
iii. Identification of locations to monitor truck haul traffic counts; and 
iv. Monitoring for haul traffic counts; 

d) Noise management; 
e) Emergency response and spill prevention including the emergency response and spill prevention mitigation 

measures that will be implemented if a spill, as defined by this plan, occurs; 
f) Environmental monitoring, including: 

i. Air quality monitoring, including at 85th Avenue Industrial Lands and at Old Fort; 
ii. Air quality monitoring via a mobile station if complaints are received regarding air quality in a 

specific location; and 
iii. Species at risk, including Western Toad, along the 85th Avenue Contingency Haul Route. 

g) Fugitive dust management, developed by a Qualified Professional, that includes: 
i. Covering haul truck loads; 
ii. A description of where, when, and how haul truck washing stations will be used at 85th Avenue 

Industrial Lands and Gate B, and how the wash water is managed; and 
iii. A description of when and where street-sweeping and water flushing will be implemented along 

the 85th Avenue Contingency Haul Route; 
h) The mitigation measures in Table 3 of the 85th Avenue Contingency Hauling Plan Amendment Application and 

how the mitigation measures will be implemented; 
i) The process for communication and data sharing that must occur when Contingency Truck Hauling is in effect; 

i. Data at a minimum, must include a summary of all air quality exceedances and associated 

Construction  
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meteorological conditions, records of the location of any traffic accidents, any complaints 
received from the public, and any wildlife mortality attributable to the Holder’s use of the 85th 
Avenue Contingency Hauling Route;and 

ii. Identify contacts who will receive the data. 
3. The Holder may implement Contingency Truck Hauling in the circumstances described in Table 1 of the Amendment 
Application. 
 
4. Contingency Truck Hauling includes the allowance of up to a total of 48 truck trips per hour per direction (96 truck 
trips per hour) using highway-legal, truck/trailer, truck and pup, or truck trains. 
 
5. Contingency Truck Hauling may only be implemented from 7 am to 7 pm daily, except when school buses are in 
operation, as described in the plan, on the 85th Avenue Contingency Haul Route. 
 
6. Contingency Truck Hauling may only occur from April 1 – October 31 each year, until construction of the Project is 
complete. 
 
7. The Holder must provide notice to the EAO: 
a) 72 hours prior to the implementation of Contingency Truck Hauling, including a rationale, and an estimate of the start 
and end dates of Contingency Truck Hauling; 
b) If the Holder requires an extension to the original estimated duration of Contingency Truck Hauling provided in 
81.7(a), including a rationale for the extension; and 
c) Within 72 hours of cessation of Contingency Truck Hauling. 
 
8. The Holder must notify the Regional Community Liaison Committee, the public, local businesses, local residences, 
MOTI, the Bussing Coordinator for School District #60, and the EAO, 72 hours prior to Contingency Truck Hauling. 
The notification must include: 
a) The rationale for Contingency Truck Hauling; 
b) The estimated duration of Contingency Truck Hauling; and 
c) The details of a public complaints process. 
 
9. The Holder must notify the Regional Community Liaison Committee, the public, local businesses, local residences, 
MOTI, the Bussing Coordinator for School District #60, and the EAO: 
a) If an extension of Contingency Truck Hauling is required; and 
b) When Contingency Truck Hauling has ceased. 
 
10. The Plan and any updates must be implemented throughout Contingency Truck Hauling, 
under the direction of a Qualified Professional retained by the Holder and to the 
satisfaction of the EAO. 
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 Compliance Notification   
82 The Holder must notify the EAO as soon as practicable, and in any event no more than 72 hours, after the Holder 

determines that the Holder has not, or may not have, fully complied with this Amendment. 
Construction  

 Document Review   
83 1. The requirements within this condition apply to all plans, programs, or other documents required under this 

Amendment. 
2. The EAO may, within 60 days, or another period if a condition in this Table of Conditions provides otherwise, of 
receiving a document required by a condition notify the Holder that: 
a) The Holder may implement the actions in the document with or without revisions; or 
b) A revised document must be provided for approval of the EAO. 
3. If a notification provided by the EAO to the Holder sets out revisions that are required to the document, the Holder 
must change the document in accordance with the notification. 
4. If the EAO does not provide a notification to the Holder within the period referred to in subsection 83.2, the Holder 
may implement the document, unless a condition in this Table provides otherwise. 
 

Construction  

 Document Updates   
84 1. The requirements within this condition apply to all plans, programs, or other documents required under this 

Amendment. 
2. The Holder may, or the EAO may require the Holder to, make changes to any document if the EAO determines that 
the implementation of the document is not: 
a) Meeting one or more objectives set out in the relevant condition of this Amendment or in the purpose and objectives 
set out in the document as required by paragraph 85.2(a); 
b) Having the effects, set out in the document, that are contemplated or intended; or c) Consistent with changes in 
industry best practices or technology. 
 
 

Construction  

 Plan Development   

85 1. The requirements within this condition apply to all plans, programs, or other documents required under this 
Amendment. 
2. At a minimum, documents must include the following information: 
a) Purpose and objectives of the document; 
b) Roles and responsibilities of the Holder, project personnel and any contractors employed for the purposes of 
implementing the plan; 
c) Names and, if applicable, professional certifications and professional stamps, of those responsible for the preparation 
of the document; 
d) Schedule for implementing the actions in the document throughout the relevant project phases; 

Construction  
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e) How the effectiveness of any mitigation measures will be evaluated including the schedule for evaluating 
effectiveness; 
f) How the holder will implement adaptive management to address effects of the Project if the monitoring conducted 
under subsection 85.3 shows that those effects: 
i. Are not being mitigated to the extent contemplated in the Amendment Application; or 
ii. Are different than those predicted in the Amendment Application; 
g) Schedules and methods for the submission of reporting to specific agencies and Indigenous nations, and notification 
to the public, and the form and content of those reports; and 
h) Process and timing for updating the document, including any consultation with agencies and Indigenous nations that 
would occur in connection with such updates. 
3. Where a document includes monitoring requirements, the document must include: 
a) Description of baseline information that will be used to support monitoring of the effectiveness of mitigation; 
b) Methods, location, frequency, timing, and duration of monitoring; and 
c) Scope, content, and frequency of reporting of the monitoring results. 

 Consultation   

86 1. Where a condition of this Amendment requires the Holder to consult a party or parties regarding the content of a 
document, the Holder must, to the satisfaction of the EAO: 
a) Provide written notice to each such party that: 
i. Includes a draft of the document; 
ii. Invites the party to provide its views on the content of the document; and  
iii. Indicates: 
A) If a timeframe for providing views to the Holder is specified in the relevant condition of this Amendment, that 
timeframe; or 
B) If a timeframe for providing views to the Holder is not specified in the relevant condition of this Amendment, a 
reasonable period during which the party may submit views to the Holder; 
b) Undertake a full and impartial consideration of the views and other information provided by a party; 
c) Provide a written explanation to each such party that provided views as to: 
i. How the views and information provided by the party have been considered and addressed in a revised version of the 
document; or 
ii. Why the views and information have not been addressed in a revised version of the document; 
d) Maintain a record of consultation with each party regarding the document; and 
e) Provide a copy of the consultation record to the EAO, the relevant party, or both, upon the written request of the EAO 
or the party no later than 15 days after the Holder receives the request, unless otherwise authorized by the EAO. 

Construction  

 
 
 

 


